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WEBBERLLC ~ FLATIRON CONSTRUCTORS INC BRANCH CIVIL INC
THE WOODLANDS, TX MORRISVILLE, NC ROANOKE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 13500000.00 13566000.00 14300000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5000000.00 1627500.00 1460890.71

0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 13500000.00 7131000.00 1500000.00

0004 0008000000-E 200 SUPP CLEARING & GRUBBING 5 ACR 8854.73 44273.65 13600.00 68000.00 15400.00 77000.00

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,192,000 CY 4.94 15768480.00 5.50 17556000.00 11.50 36708000.00

0006 0028000000-N SP  TYPE | STANDARD APPR ****#xkek Lump Sum 30500.41 122000.00 82400.00
(22+26.35 -Y1B-)

0007  0028000000-N SP  TYPE | STANDARD APPR ****#xwx Lump Sum 30689.69 106000.00 85300.00
(23+43.03 -Y16-)

0008 0028000000-N SP  TYPE | STANDARD APPR ***##xkek Lump Sum 91890.66 350000.00 295000.00
(47+28.33 -Y15REV-)

0009 0028000000-N SP  TYPE | STANDARD APPR ****#xwx Lump Sum 42821.42 69000.00 74700.00
(47+63.62 -Y15FLYBD-)

0010 0028000000-N SP  TYPE | STANDARD APPR ****#xkek Lump Sum 52200.66 91000.00 98200.00
(58+33.94 -Y15FLYCA-)

0011 0028000000-N SP  TYPE | STANDARD APPR ****#xwx Lump Sum 46435.40 81000.00 86800.00
(60+66.06 -Y15FLYAC-)

0012 0029000000-N SP  TYPE lll REINFORCED APPR ****xkssi Lump Sum 123127.96 105000.00 220000.00
(30+67.66 -Y4-)

0013  0036000000-E 225 UNDERCUT EXCAVATION 10,000 CY 8.09 80900.00 7.00 70000.00 11.50 115000.00

0014 0127000000-N 235 EMBMT SETTLEMENT GAUGE 4 EA 1000.00 4000.00 500.00 2000.00 2400.00 9600.00

0015 0134000000-E 240 DRAINAGE DITCH EXCAVATION 162,460 CY 12.13 1970639.80 0.01 1624.60 6.00 974760.00

0016 0141000000-E 240 BERM DITCH CONSTRUCTION 6,820 LF 10.11 68950.20 6.50 44330.00 8.50 57970.00

0017  0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 64,350 SY 7.49 481981.50 5.50 353925.00 5.75 370012.50

0018 0163000000-E 250 REMOVAL OF EXT CONC PVMT 75,130 SY 18.20 1367366.00 9.50 713735.00 31.00 2329030.00

0019 0177000000-E 250 BREAKING OF EXT ASPH PVMT 16,650 SY 5.06 84249.00 3.50 58275.00 18.50 308025.00

0020 0185000000-E 250 BREAKING OF EXT CONC PVMT 9,630 SY 6.07 58454.10 1.20 11556.00 1.00 9630.00

0021 0192000000-N 260 PROOF ROLLING 120 HR 500.00 60000.00 135.00 16200.00 314.00 37680.00

0022 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 28,900 CY 60.67 1753363.00 33.00 953700.00 67.00 1936300.00

0023 0195000000-E 265 SELECT GRANULAR MATERIAL 10,000 CY 4550 455000.00 43.75 437500.00 65.50 655000.00

0024 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 74,600 SY 3.03 226038.00 1.60 119360.00 1.75 130550.00

0025 0255000000-E SP  GENERIC GRADING ITEM (TON) 500 TON 151.67 75835.00 115.00 57500.00 92.50 46250.00
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0026 0318000000-E 300 FND CONDIT MATL MINOR STRS 7,124 TON 62.47 445036.28 42.00 299208.00 37.00 263588.00

0027 0320000000-E 300 FND CONDIT GEOTEXTILE 25,560 SY 3.12 79747.20 3.50 89460.00 1.50 38340.00

0028 0343000000-E 310 15" SIDE DRAIN PIPE 1416 LF 57.27 81094.32 120.00 169920.00 66.50 94164.00

0029 0344000000-E 310 18" SIDE DRAIN PIPE 344 LF 67.68 23281.92 135.00 46440.00 89.00 30616.00

0030 0354000000-E 310 Z:;R\(/:) PIPE CULV ***** 362 LF 390.45 141342.90 325.00 117650.00 290.00 104980.00

0031 0354000000-E 310 ***"RC PIPE CULV ***** 292 LF 572.67 167219.64 550.00 160600.00 643.00 187756.00

(54", V)
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0032 0354000000-E 310 ***"RC PIPE CULV ***** 620 LF 645.55 400241.00 750.00 465000.00 707.00 438340.00
(60", V)
0033 0360000000-E 310 12"RC PIPE CULV Il 124 LF 52.06 6455.44 102.00 12648.00 65.50 8122.00
0034 0366000000-E 310 15" RC PIPE CULV Il 9,040 LF 52.06 470622.40 98.00 885920.00 60.00 542400.00
0035 0372000000-E 310 18"RC PIPE CULV Il 12,832 LF 67.68 868469.76 109.00 1398688.00 100.00 1283200.00
0036 0378000000-E 310 24" RC PIPE CULV Il 6,288 LF 93.71 589248.48 115.00 723120.00 115.00 723120.00
0037 0384000000-E 310 30" RC PIPE CULV Il 3,838 LF 124.95 479558.10 158.00 606404.00 167.00 640946.00
0038 0390000000-E 310 36" RC PIPE CULV Il 2,832 LF 187.42 530773.44 197.00 557904.00 236.00 668352.00
0039 0396000000-E 310 42"RC PIPE CULV Il 1,756 LF 255.10 447955.60 258.00 453048.00 357.00 626892.00
0040 0402000000-E 310 48"RC PIPE CULV Il 704 LF 312.36 219901.44 299.00 210496.00 233.00 164032.00
0041 0408000000-E 310 54" RC PIPE CULV Il 212 LF 520.60 110367.20 410.00 86920.00 428.00 90736.00
0042 0414000000-E 310 60" RC PIPE CULV Il 744 LF 598.70 445432.80 485.00 360840.00 478.00 355632.00
0043 0426000000-E 310 72"RC PIPE CULV Il 56 LF 1041.21 58307.76 850.00 47600.00 759.00 42504.00
0044 0448000000-E 310 ***"RCP CULV CLASS IV 168 LF 390.45 65595.60 350.00 58800.00 338.00 56784.00
(48"
0045 0448000000-E 310 ***"RCP CULV CLASS IV 292 LF 572.67 167219.64 525.00 153300.00 629.00 183668.00
(54")
0046 0448000000-E 310 ***" RCP CULV CLASS IV 360 LF 624.73 224902.80 610.00 219600.00 686.00 246960.00
(60")
0047  0448200000-E 310 15" RCP CULV CLASS IV 4348 LF 62.47 271619.56 106.00 460888.00 65.50 284794.00
0048 0448300000-E 310 18" RCP CULV CLASS IV 2,932 LF 67.68 198437.76 126.00 369432.00 77.00 225764.00
0049  0448400000-E 310 24" RCP CULV CLASS IV 1,232 LF 104.12 128275.84 148.00 182336.00 98.50 121352.00
0050 0448500000-E 310 30" RCP CULV CLASS IV 92 LF 135.36 12453.12 207.00 19044.00 143.00 13156.00
0051 0448600000-E 310 36" RCP CULV CLASS IV 784 LF 197.83 155098.72 225.00 176400.00 190.00 148960.00
0052 0448700000-E 310 42" RCP CULV CLASS IV 348 LF 260.30 90584.40 275.00 95700.00 419.00 145812.00
0053 0576000000-E 310 **" CS PIPE CULV *** 164 LF 260.30 42689.20 285.00 46740.00 156.00 25584.00
(36", 0.079")
0054 0576000000-E 310 **" CS PIPE CULV **= 80 LF 343.60 27488.00 350.00 28000.00 249.00 19920.00
(42", 0.109")
0055 0582000000-E 310 15" CS PIPE CULV 0.064" 2,390 LF 93.71 223966.90 150.00 358500.00 112.00 267680.00
0056 0588000000-E 310 18" CS PIPE CULV 0.064" 688 LF 104.12 71634.56 165.00 113520.00 122.00 83936.00
0057 0594000000-E 310 24" CS PIPE CULV 0.064" 752 LF 114.53 86126.56 195.00 146640.00 117.00 87984.00
0058 0600000000-E 310 30" CS PIPE CULV 0.079" 580 LF 229.07 132860.60 215.00 124700.00 153.00 88740.00
0059 0636000000-E 310 **" CS ELBOW *****" THICK 86 EA 520.60 44771.60 600.00 51600.00 261.00 22446.00
(15", 0.064")
0060 0636000000-E 310 **' CS ELBOW *****" THICK 26 EA 572.67 14889.42 650.00 16900.00 285.00 7410.00
(18", 0.064")
0061 0636000000-E 310 **" CS ELBOW *****" THICK 20 EA 624.73 12494.60 775.00 15500.00 356.00 7120.00
(24", 0.064")
0062 0636000000-E 310 **" CS ELBOW *****" THICK 18 EA 1041.21 18741.78 890.00 16020.00 471.00 8478.00
(30", 0.079")
0063 0636000000-E 310 **" CS ELBOW *****" THICK 2 EA 1041.21 2082.42 975.00 1950.00 678.00 1356.00

(36", 0.079")
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0064 0636000000-E 310 **" CS ELBOW *****" THICK 2 EA 1561.82 3123.64 1250.00 2500.00 790.00 1580.00
(42",0.109")
0065 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 54 LF 104.12 5622.48 840.00 45360.00 857.00 46278.00
(24", 0.375")
0066 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 102 LF 130.15 13275.30 930.00 94860.00 966.00 98532.00
(30", 0.375")
0067 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 192 LF 156.18 29986.56 1500.00 288000.00 1400.00 268800.00
(42", 0.500")
0068 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 14 LF 182.21 20771.94 1450.00 165300.00 1500.00 171000.00
(48", 0.500")
0069 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 54 LF 156.18 8433.72 1175.00 63450.00 1500.00 81000.00
(24", 0.375")
0070  0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 102 LF 182.21 18585.42 1375.00 140250.00 1600.00 163200.00
(30", 0.375")
0071 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 192 LF 208.24 39982.08 2190.00 420480.00 2500.00 480000.00
(42", 0.500")
0072  0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 14 LF 260.30 29674.20 2295.00 261630.00 2600.00 296400.00
(48", 0.500")
0073 0995000000-E 340 PIPE REMOVAL 14,480 LF 15.62 226177.60 34.00 492320.00 18.00 260640.00
0074 0996000000-N 350 PIPE CLEAN OUT 10 EA 5206.05 52060.50 3000.00 30000.00 3300.00 33000.00
0075 1011000000-N 500 FINE GRADING Lump Sum 3225000.00 3930000.00 2200000.00
0076 1077000000-E SP  #57 STONE 20 TON 46.85 937.00 125.00 2500.00 55.00 1100.00
0077 1099500000-E 505 SHALLOW UNDERCUT 8,000 CY 10.15 81200.00 18.00 144000.00 10.00 80000.00
0078 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 98,565 TON 43.03 4241251.95 44.00 4336860.00 35.00 3449775.00
0079 1110000000-E 510 STABILIZER AGGREGATE 500 TON 43.03 21515.00 35.00 17500.00 40.50 20250.00
0080  1111000000-E SP  CLASS IV AGGREGATE STABILIZATION 9,500 TON 44.26 420470.00 42.00 399000.00 35.50 337250.00
0081 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 187,400 SY 4.30 805820.00 5.50 1030700.00 2.00 374800.00
0082 1121000000-E 520 AGGREGATE BASE COURSE 15,800 TON 46.72 738176.00 40.00 632000.00 42.00 663600.00
0083 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 40.44 40440.00 55.00 55000.00 47.00 47000.00
0084 1231000000-E 560 SHOULDER BORROW 21,700 CY 15.17 329189.00 0.01 217.00 17.50 379750.00
0085 1275000000-E 600 PRIME COAT 6,216 GAL 5.25 32634.00 4.00 24864.00 450 27972.00
0086 1330000000-E 607 INCIDENTAL MILLING 3520 SY 2.00 7040.00 11.50 40480.00 2.25 7920.00
0087  1491000000-E 610 ASP CONC BASE CRS B25.0C 139,930 TON 55.00 7696150.00 53.50 7486255.00 58.00 8115940.00
0088 1503000000-E 610 ASP CONC INTR CRS 119.0C 94,040 TON 53.00 4984120.00 56.10 5275644.00 61.00 5736440.00
0089  1519000000-E 610 ASP CONC SURF CRS $9.58 50,950 TON 59.25 3018787.50 58.10 2960195.00 63.00 3209850.00
0090 1523000000-E 610 ASP CONC SURF CRS $9.5C 38,290 TON 60.00 2297400.00 59.10 2262939.00 65.00 2488850.00
0091 1575000000-E 620 ASP FOR PLANT MIX 16,525 TON 518.00 8559950.00 526.00 8692150.00 550.00 9088750.00
0092 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,355 TON 162.89 220715.95 173.00 234415.00 260.00 352300.00
0093 1735000000-E 723 REP JNT CONC PVT SLABS 1,250 SY 451.66 564575.00 405.00 506250.00 676.00 845000.00
0094 1736000000-E 723 SELECT MATERIAL, CLASS IV 50 TON 1165.27 58263.50 55.00 2750.00 79.00 3950.00
0095 1840000000-E 665 MILLED RUMBLE STRIPS 57,550 LF 0.18 10359.00 0.50 28775.00 0.30 17265.00

0096 1847000000-E 710 ***"PCC PVMT THRU LNS 132,215 SY 73.42 9707225.30 103.50 13684252.50 102.00 13485930.00
(127)
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0097 1858000000-E 710 Z;’;j)*“PCC PVMT RAMPS 9,980 SY 75.87 757182.60 103.50 1032930.00 115.00 1147700.00
0098 1869000000-E 710 :;’;f)*"PCC PVMT MISC 3,470 SY 91.04 315908.80 103.50 359145.00 215.00 746050.00
0099 1891000000-E SP  GENERIC PAVING ITEM (SY) 380 SY 90.77 34492.60 75.00 28500.00 89.50 34010.00

7" JOINTED CONCRETE TRUCK APRON
0100 1891000000-E SP  GENERIC PAVING ITEM (SY) 45,730 SY 5.03 230021.90 12.00 548760.00 5.50 251515.00
DIAMOND GRINDING PCC PAVEMENT

0101 1913000000-E 720 2312'[\)10 SHLD ADJ ******"PYMT 75,440 SY 64.56 4870406.40 103.50 7808040.00 116.00 8751040.00
0102  1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 925000.00 121500.00 225000.00
0103  1925000000-E 730 MILL RUMBLE STRPS (CONC SHLDR) 60,240 LF 2.50 150600.00 0.60 36144.00 0.75 45180.00
0104 2000000000-N 806 RIGHT-OF-WAY MARKERS 278 EA 108.33 30115.74 535.00 148730.00 311.00 86458.00
0105 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 8 EA 214.00 1712.00 535.00 4280.00 311.00 2488.00
0106 2022000000-E 815 SUBDRAIN EXCAVATION 51744 CY 15.68 81134.59 31.00 160406.40 36.00 186278.40
0107 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 15,400 SY 3.92 60368.00 9.20 141680.00 10.50 161700.00
0108 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 2,587.2 CY 102.49 265162.13 108.00 279417.60 125.00 323400.00
0109 2044000000-E 815 6" PERF SUBDRN PIPE 15,400 LF 24.37 375298.00 16.50 254100.00 19.00 292600.00
0110 2070000000-N 815 SUBDRN PIPE OUTLET 31 EA 609.23 18886.13 768.00 23808.00 896.00 27776.00
0111  2077000000-E 815 6" OUTLET PIPE 186 LF 39.73 7389.78 48.00 8928.00 55.00 10230.00
0112 2099000000-E 816 SHOULDER DRAIN 22,060 LF 7.27 160376.20 9.10 200746.00 13.50 297810.00
0113 2110000000-E 816 4" SHOULDER DRAIN PIPE 22,060 LF 212 46767.20 1.60 35296.00 6.25 137875.00
0114 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 1,780 LF 16.98 30224.40 14.00 24920.00 43.50 77430.00
0115  2132000000-N 816 CONC PAD SHLDR DRN OUTLET 40 EA 626.26 25050.40 305.00 12200.00 863.00 34520.00
0116 2143000000-E 818 BLOTTING SAND 20 TON 30.00 600.00 125.00 2500.00 99.50 1990.00
0117  2209000000-E 838 ENDWALLS 56.374 CY 1561.70 88039.28 1800.00 101473.20 2200.00 124022.80
0118 2220000000-E 838 REINFORCED ENDWALLS 50 CY 2082.42 104121.00 2500.00 125000.00 3400.00 170000.00
0119 2253000000-E 840 PIPE COLLARS 21.554 CY 1561.52 33657.00 1800.00 38797.20 774.00 16682.80
0120 2275000000-E SP  FLOWABLE FILL 31 CY 468.54 14524.74 350.00 10850.00 835.00 25885.00
0121 2286000000-N 840 MASNRY DRAINAGE STRUCT 502 EA 4164.84 2090749.68 4800.00 2409600.00 3400.00 1706800.00
0122 2297000000-E 840 MASNRY DRAINAGE STRUCT 96.64 CY 3644.23 352178.39 2800.00 270592.00 2100.00 202944.00
0123 2308000000-E 840 MASNRY DRAINAGE STRUCT 518.6 LF 1041.21 539971.51 800.00 414880.00 474.00 245816.40
0124 2354000000-N 840 FRAME W/GRATE 840.22 STD 4 EA 780.91 3123.64 1220.00 4880.00 446.00 1784.00
0125 2364000000-N 840 FRAME W/2GRTS 840.16 STD 19 EA 885.03 16815.57 1200.00 22800.00 773.00 14687.00
0126 2364200000-N 840 FRAME W/2GRTS 840.20 STD 106 EA 780.91 82776.46 1220.00 129320.00 674.00 71444.00
0127 2365000000-N 840 FRAME W/2GRTS 840.22 STD 176 EA 780.91 137440.16 1220.00 214720.00 674.00 118624.00
0128 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 780.91 3123.64 1230.00 4920.00 674.00 2696.00
0129 2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 7 EA 937.09 6559.63 1550.00 10850.00 841.00 5887.00
0130 2374000000-N 840 FRAME-GRT-HD 840.03 ** 45 EA 1041.21 46854.45 1550.00 69750.00 880.00 39600.00

(F)



FEB 10, 2022 03:18 PM

34839.

TIP NO

3.GV5

U-2579AB

FED AID NO NHPIM-0040(68)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

FUTURE I-74 (WINSTON-SALEM NORTHERN BELTWAY) FROM 1-40 TO |-40 BUS/US 421.

FORSYTH

2:00PM 5/ 20 001
DEC 21 2021 C204633
2727 M

WEBBERLLC ~ FLATIRON CONSTRUCTORS INC BRANCH CIVIL INC
THE WOODLANDS, TX MORRISVILLE, NC ROANOKE, VA
0131 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 46 EA 937.09 43106.14 1550.00 71300.00 880.00 40480.00
0132 2396000000-N 840 FRAME W/COVER STD 840.54 44 EA 780.91 34360.04 1100.00 48400.00 561.00 24684.00
0133 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 69 EA 3123.63 215530.47 3500.00 241500.00 2200.00 151800.00
0134 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 6 EA 4750.00 28500.00 1250.00 7500.00 1300.00 7800.00
0135 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 2 EA 52060.47 104120.94 12000.00 24000.00 44100.00 88200.00
OUTLET CONTROL STUCTURE
0136 2542000000-E 846 1'-6" CONC CURB & GUTTER 3290 LF 29.75 97877.50 31.00 101990.00 30.00 98700.00
0137 2549000000-E 846 2-6" CONC CURB & GUTTER 13,160 LF 35.45 466522.00 34.00 447440.00 36.00 473760.00
0138 2556000000-E 846 SHOULDER BERM GUTTER 10,080 LF 59.41 598852.80 41.00 413280.00 45.00 453600.00
0139 2577000000-E 846 CONC EXPRESSWAY GUTTER 550 LF 108.01 59405.50 58.00 31900.00 74.50 40975.00
0140 2591000000-E 848 4" CONCRETE SIDEWALK 2,550 SY 87.25 222487.50 81.00 206550.00 79.50 202725.00
0141 2605000000-N 848 CONCRETE CURB RAMPS 33 EA 6000.00 198000.00 3250.00 107250.00 3400.00 112200.00
0142 2612000000-E 848 6" CONCRETE DRIVEWAY 1,200 SY 260.83 312996.00 115.00 138000.00 87.50 105000.00
0143  2619000000-E 850 4" CONCRETE PAVED DITCH 390 SY 92.56 36098.40 84.00 32760.00 147.00 57330.00
0144 2627000000-E 852 4" CONC ISLAND COVER 6,020 SY 80.00 481600.00 63.00 379260.00 99.50 598990.00
0145 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,350 SY 150.00 202500.00 116.00 156600.00 117.00 157950.00
0146 2657000000-E 852 **"MONO CONC MEDIAN (*****) 20 SY 407.09 8141.80 365.00 7300.00 351.00 7020.00
(8", NON-MOUNTABLE)
0147 2703000000-E 854 f:TC))NC BARRIER TYPE ****** 9,670 LF 143.15 1384260.50 150.00 1450500.00 170.30 1646801.00
0148 2703000000-E 854 z:T?;\IC BARRIER TYPE ****** 1,850 LF 176.65 326802.50 240.00 444000.00 210.00 388500.00
0149 2703000000-E 854 f:TC;;\IC BARRIER TYPE ****** 2,750 LF 372.59 1024622.50 425.00 1168750.00 443.00 1218250.00
0150 2710000000-N 854 CONC BARRIER TRANS SECTN 9 EA 23878.17 214903.53 16000.00 144000.00 28400.00 255600.00
0151 2724000000-E 857 PC REINF BARRIER SNGL FC 17,520 LF 93.91 1645303.20 90.00 1576800.00 112.00 1962240.00
0152 2738000000-E SP  GENERIC PAVING ITEM (SY) 270 SY 192.00 51840.00 120.00 32400.00 78.50 21195.00
FILL AND CAP BEHIND BARRIER
0153  2752000000-E SP  GENERIC PAVING ITEM (LF) 230 LF 92.65 21309.50 35.00 8050.00 93.50 21505.00
2'-0" MODIFIED VALLEY GUTTER
0154 2752000000-E SP SEF'BE@% |||=EARV|NG ITEM (LF) 710 LF 365.48 259490.80 500.00 355000.00 435.00 308850.00
0155 2759000000-N SP  GENERIC PAVING ITEM (EA) 4 EA 51624.37 206497.48 25000.00 100000.00 61200.00 244800.00
MEDIAN HAZARD PROTECTION
0156 2815000000-N 858 ADJDROP INLETS 2 EA 1561.82 3123.64 2500.00 5000.00 287.00 574.00
0157 2860000000-N 859 CONVERT CB TO JB 1 EA 5206.05 5206.05 5000.00 5000.00 3300.00 3300.00
0158 2905000000-N 859 CONVERT DITO JB 6 EA 5206.05 31236.30 5500.00 33000.00 3700.00 22200.00
0159 3030000000-E 862 STL BEAM GUARDRAIL 53,000 LF 27.50 1457500.00 24.50 1298500.00 27.50 1457500.00
0160 3045000000-E 862 SBGR SHOP CURVED 150 LF 29.00 4350.00 26.00 3900.00 29.50 4425.00
0161 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 56.00 560.00 11.00 110.00 11.50 115.00
0162 3180000000-N SP  GR ANCHOR TYPE *****sxsss 1 EA 2900.00 2900.00 2480.00 2480.00 2800.00 2800.00

(B-77 MODIFIED)
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0163 3210000000-N 862 GREND TYPE CAT-1 51 EA 1050.00 53550.00 1062.00 54162.00 1200.00 61200.00
0164 3215000000-N SP GRANCHOR TYPE Il 8 EA 2000.00 16000.00 1921.00 15368.00 2100.00 16800.00
0165 3287000000-N SP GREND TYPE TL-3 52 EA 3100.00 161200.00 3135.00 163020.00 3600.00 187200.00
0166 3288000000-N SP GREND TYPE TL-2 13 EA 3000.00 39000.00 2935.00 38155.00 3400.00 44200.00
0167 3317000000-N SP GRANCHOR TYPE B-77 30 EA 2900.00 87000.00 2425.00 72750.00 2700.00 81000.00
0168 3360000000-E 863 REMOVE EXISTING GUARDRAIL 8,650 LF 1.50 12975.00 0.85 7352.50 1.25 10812.50
0169 3365000000-E 863 REMOVE EXISTING GUIDERAIL 15,390 LF 2.50 38475.00 0.95 14620.50 1.25 19237.50
0170 3380000000-E 862 TEMP STL BM GUARDRAIL 2,950 LF 10.00 29500.00 8.10 23895.00 9.00 26550.00
0171 3389150000-N SP Z—TEI_MZP) GDRL END UNITS ***** 10 EA 2500.00 25000.00 1820.00 18200.00 2300.00 23000.00
0172 3389400000-E 865 DBL FACED CABLE GUIDERAIL 1,300 LF 13.00 16900.00 9.10 11830.00 10.00 13000.00
0173 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 5 EA 100.00 500.00 102.00 510.00 113.00 565.00
0174 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 1 EA 4000.00 4000.00 2427.00 2427.00 2700.00 2700.00
0175 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 51,900 LF 6.50 337350.00 2.90 150510.00 3.25 168675.00
0176 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 3,256 EA 32.00 104192.00 18.40 59910.40 20.50 66748.00
0177 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 825 EA 45.00 37125.00 26.00 21450.00 28.00 23100.00
0178 3559000000-E 866 Z;)STRAND BW FENCE W/ POSTS 3,230 LF 15.00 48450.00 4.35 14050.50 4.75 15342.50
0179 3564000000-E 866 (S4G7'|'. (132A‘T1Ez'*)*H|GH, **WIDE, **OPEN 6 EA 3000.00 18000.00 1535.00 9210.00 1700.00 10200.00
0180 3628000000-E 876 RIP RAP, CLASS | 8,220 TON 50.00 411000.00 75.00 616500.00 53.00 435660.00
0181 3635000000-E 876 RIP RAP, CLASS II 210 TON 55.00 11550.00 100.00 21000.00 61.50 12915.00
0182 3642000000-E 876 RIP RAP, CLASS A 10 TON 40.00 400.00 200.00 2000.00 58.50 585.00
0183 3649000000-E 876 RIP RAP, CLASS B 4,780 TON 50.00 239000.00 66.00 315480.00 53.50 255730.00
0184 3651000000-E SP BOULDERS 40 TON 200.00 8000.00 225.00 9000.00 115.00 4600.00
0185 3656000000-E 876 GEOTEXTILE FOR DRAINGE 35,825 SY 3.12 111774.00 4.50 161212.50 1.75 62693.75
0186 3659000000-N 873 PREFORMED SCOUR HOLES 1 EA 6247.26 68719.86 1550.00 17050.00 1400.00 15400.00
0187 4048000000-E 902 REINF CONC FOUNDTN 15 CY 1018.56 15278.40 980.00 14700.00 1200.00 18000.00
0188 4054000000-E 902 PLN CONC FOUNDTN 3 CY 1018.56 3055.68 980.00 2940.00 1200.00 3600.00
0189 4057000000-E SP OVERHEAD FOOTING 727 CY 321.65 233839.55 310.00 225370.00 364.00 264628.00
0190 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 15,077 LB 6.43 96945.11 6.20 93477.40 7.25 109308.25
0191  4066000000-E 903 SUPPORTS, SIMPLE STL BM 4,418 LB 6.43 28407.74 6.20 27391.60 7.25 32030.50
0192  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 4,723 LF 8.58 40523.34 8.25 38964.75 9.75 46049.25
0193 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 14 EA 107.22 1501.08 104.00 1456.00 121.00 1694.00
0194 4082100000-N 906 ?I%EPE%R-LH(S)\)/RHD SIGN STR STA **** Lump Sum 117938.14 114000.00 133000.00
+88 - -
0195 4082100000-N 906 ﬁ%gP&Rng\)/RHD SIGN STR STA **** Lump Sum 102391.75 99000.00 116000.00
+00 - -
0196 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 102391.75 98000.00 115000.00

(160+85 -Y15-)
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0197  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 101855.67 98000.00 115000.00
(17+50 -Y15REV-)

0198 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 192989.69 186000.00 218000.00
(20+87 -Y4-)

0199 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 101855.67 98000.00 115000.00
(24+50 -Y15-)

0200 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 160824.74 155000.00 182000.00
(26+00 -Y4-)

0201 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 14474227 139500.00 164000.00
(26+37 -Y15FLYBD-)

0202 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 84164.95 81000.00 95200.00
(29+41 -Y4-)

0203 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 84164.95 81000.00 95200.00
(31+94 -Y4-)

0204 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 92742.27 89200.00 105000.00
(32+00 -Y15-)

0205 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 14474227 139500.00 164000.00
(32+00 -Y15FLYAC-)

0206 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 171546.39 165000.00 194000.00
(34+68 -Y15FLYCA-)

0207  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 83628.87 80500.00 94600.00
(47+00 -Y15FLYAC-)

0208 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 160824.74 155000.00 182000.00
(50+46 -Y15-)

0209 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 84701.03 81500.00 95800.00
(52+00 -Y15FLYCA-)

0210 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 92206.19 89000.00 104000.00
(56+00 -Y15REV-)

0211 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 14474227 140000.00 164000.00
(666+00 -L-)

0212 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 109896.91 106000.00 124000.00
(686+00 -L-)

0213 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 167793.81 161500.00 190000.00
(702+30 -L-)

0214 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 102927.84 99000.00 116000.00
(706+00 -L-)

0215  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 102927.84 99000.00 116000.00
(737+50 -L- EB)

0216 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 134020.62 129000.00 152000.00
(737+50 -L- WB)

0217 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 92206.19 89000.00 104000.00
(757+00 -L-)

0218  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 85237.11 82000.00 96400.00
(76+25 -Y15FLYBD-)

0219 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 134020.62 129000.00 152000.00
(763+84 -L-)

0220 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 144742.27 139500.00 164000.00

(794+00 -L-)
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0221 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 134020.62 129000.00 152000.00
(819+00 -L-)

0222 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 122226.80 117600.00 138000.00
(826+00 -L-)

0223 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 134020.62 129000.00 152000.00
(835+50 -L-)

0224 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 112577.32 108500.00 127000.00
(89+70 -Y15REV-)

0225 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 134020.62 129000.00 152000.00
(91+50 -Y15REV-)

0226 4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 160.82 1125.74 155.00 1085.00 182.00 1274.00

0227 4102000000-N 904 SIGN ERECTION, TYPE E 255 EA 73.44 18727.20 71.00 18105.00 83.00 21165.00

0228 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 160.82 1125.74 155.00 1085.00 182.00 1274.00

0229 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 56 EA 10.72 600.32 11.00 616.00 12.00 672.00
(A)

0230 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 29 EA 10.72 310.88 11.00 319.00 12.00 348.00
(B)

0231 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 18 EA 696.91 12544.38 675.00 12150.00 788.00 14184.00
(A)

0232 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 2 EA 482.48 964.96 464.00 928.00 546.00 1092.00
(B)

0233  4114000000-N 904 SIGN ERECTION, MILEMARKERS 12 EA 160.83 1929.96 155.00 1860.00 182.00 2184.00

0234 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 3 EA 804.12 2412.36 775.00 2325.00 910.00 2730.00
(A)

0235 4138000000-N 907 DISPOSE SUPPORT, STL BM 6 EA 536.08 3216.48 516.00 3096.00 606.00 3636.00

0236 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 536.08 2680.40 516.00 2580.00 606.00 3030.00

0237 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 33 EA 10.72 353.76 11.00 363.00 12.00 396.00

0238 4400000000-E 1110 WORK ZONE SIGNS (STAT) 562 SF 6.24 3506.88 7.10 3990.20 11.50 6463.00

0239  4402000000-E SP  HIGH VISIBILITY STAT SIGNS 2,452 SF 13.52 33151.04 9.15 22435.80 12.50 30650.00

0240 4405000000-E 1110 WORK ZONE SIGNS (PORT) 565 SF 9.36 5288.40 9.65 5452.25 20.50 11582.50

0241 4407000000-E SP  HIGH VISIBILITY PORT SIGNS 16 SF 12.48 199.68 10.65 170.40 19.50 312.00

0242 4410000000-E 1110 WORK ZONE SIGNS (BARR) 380 SF 6.76 2568.80 6.00 2280.00 13.50 5130.00

0243  4415000000-N 1115 FLASHING ARROW BOARD 8 EA 2600.00 20800.00 3805.00 30440.00 4200.00 33600.00

0244 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 10 EA 11232.00 112320.00 12820.00 128200.00 14700.00 147000.00

0245 4423000000-N SP  WZ DIGITAL SPD LMT SIGNS 10 EA 4160.00 41600.00 8475.00 84750.00 6700.00 67000.00

0246 4424000000-N SP WZ PRESENCE LIGHTING 56 EA 2600.00 145600.00 3045.00 170520.00 5400.00 302400.00

0247  4430000000-N 1130 DRUMS 410 EA 40.82 16736.20 49.00 20090.00 70.00 28700.00

0248 4432000000-N SP  HIGH VISIBILITY DRUMS 510 EA 75.40 38454.00 65.00 33150.00 98.50 50235.00

0249 4434000000-N SP SEQFLASH WARN LIGHTS 60 EA 104.00 6240.00 131.00 7860.00 170.00 10200.00

0250 4435000000-N 1135 CONES 74 EA 20.80 1539.20 22.00 1628.00 30.00 2220.00

0251 4445000000-E 1145 BARRICADES (TYPE Il) 936 LF 23.40 21902.40 25.00 23400.00 43.00 40248.00

0252 4447000000-E SP PED CHANNEL DEVICES 45 LF 57.20 2574.00 36.00 1620.00 52.00 2340.00

0253 4455000000-N 1150 FLAGGER 106 DAY 385.08 40818.48 350.00 37100.00 388.00 41128.00
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0254 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 9 EA 10632.91 95696.19 10650.00 95850.00 7500.00 67500.00
0255 4470000000-N 1160 REM & RES CRASH CUSHION 14 EA 2987.34 41822.76 3000.00 42000.00 3400.00 47600.00
0256 4480000000-N 1165 TMA 6 EA 57200.00 343200.00 31290.00 187740.00 22800.00 136800.00
0257 4485000000-E 1170 PORT CONC BARRIER 31,326 LF 36.81 1153110.06 45.00 1409670.00 40.50 1268703.00
0258 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 250 LF 63.61 15902.50 64.00 16000.00 70.50 17625.00
0259 4500000000-E 1170 REM & RES PORT CONC BARRIER 45830 LF 6.23 285520.90 6.20 284146.00 7.00 320810.00
0260 4510000000-N 1190 LAW ENFORCEMENT 64 HR 53.22 3406.08 65.00 4160.00 71.00 4544.00
0261 4570000000-E SP TEMPORARY GLARE SCREEN 4977 LF 16.15 80378.55 16.15 80378.55 64.50 321016.50
0262 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 9 EA 172.00 1548.00 136.00 1224.00 3400.00 30600.00
AUDIBLE WARNING DEVICES
0263 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 8 EA 2300.00 18400.00 870.00 6960.00 6500.00 52000.00
CONNECTED LANE CLOSURE DEVICE
0264 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 38496.00 76992.00 14450.00 28900.00 9700.00 19400.00
FLASHING BEACON AND DETECTION SYSTEM
0265 4650000000-N 1251 TEMP RAISED PVMT MRKS 3,165 EA 5.78 18293.70 6.20 19623.00 6.25 19781.25
0266 4685000000-E 1205 THERMO PVT MKG LINES 4"90 44152 LF 0.72 31789.44 0.80 35321.60 0.75 33114.00
0267 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 156,846 LF 0.75 117634.50 0.80 125476.80 0.75 117634.50
0268 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,728 LF 1.64 4473.92 1.75 4774.00 1.75 4774.00
0269 4700000000-E 1205 12"WIDE THERMO 90 MILS 18,414 LF 1.54 28357.56 1.65 30383.10 1.75 32224.50
0270 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 108 EA 143.00 15444.00 155.00 16740.00 154.00 16632.00
0271 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 288 EA 171.60 49420.80 185.00 53280.00 184.00 52992.00
0272 4775000000-E 1205 SL?OLD APPL PLSTIC LINES TYPE ** 1,646 LF 7.70 12674.20 8.25 13579.50 8.25 13579.50
0273 4785000000-E 1205 (1|\2/")COLD PLSTIC LINES TYPE ** 1,632 LF 13.20 21542.40 14.10 23011.20 14.00 22848.00
0274 4810000000-E 1205 PAINT PVMT MARKINGS 4" 200,932 LF 0.46 92428.72 0.50 100466.00 0.50 100466.00
0275 4820000000-E 1205 PAINT PVMT MARKINGS 8" 7,767 LF 1.40 10873.80 1.50 11650.50 1.50 11650.50
0276 4825000000-E 1205 PAINT PVMT MARKINGS 12" 134 LF 6.99 936.66 7.50 1005.00 7.50 1005.00
0277 4835000000-E 1205 PAINT PVT MKG LINES 24" 4594 LF 2.17 9968.98 2.35 10795.90 2.25 10336.50
0278 4840000000-N 1205 PAINT PVT MKG CHARACTER 60 EA 73.46 4407.60 79.00 4740.00 79.00 4740.00
0279 4845000000-N 1205 PAINT PVT MKG SYMBOL 465 EA 76.22 35442.30 82.00 38130.00 78.50 36502.50
0280 4847500000-E SP WZ PERF PVMT MKG LINES 6" 268,270 LF 1.09 292414.30 1.20 321924.00 1.25 335337.50
0281 4847600000-E SP WZ PERF PVMT MKG LINES 12" 9,332 LF 2.94 27436.08 3.15 29395.80 3.25 30329.00
0282 4850000000-E 1205 LINE REMOVAL 4" WIDE 22125 LF 3.03 67038.75 3.25 71906.25 3.25 71906.25
0283 4855000000-E 1205 LINE REMOVAL 6" WIDE 164,490 LF 0.43 70730.70 0.50 82245.00 0.45 74020.50
0284 4860000000-E 1205 LINE REMOVAL 8" WIDE 490 LF 1.83 896.70 1.95 955.50 2.00 980.00
0285 4865000000-E 1205 LINE REMOVAL 12" WIDE 3829 LF 3.55 13592.95 3.80 14550.20 3.75 14358.75
0286 4870000000-E 1205 LINE REMOVAL 24" WIDE 319 LF 9.63 3071.97 10.30 3285.70 10.50 3349.50
0287 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 27 EA 110.00 2970.00 118.00 3186.00 118.00 3186.00
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0288 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 13,967 LF 2.04 28492.68 2.20 30727.40 2.25 31425.75
POLYUREA PAVEMENT MARKING  LINES, 12" 30 MILS
(STANDARD GLASS BEADS)

0289 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 4,479 LF 2.15 9629.85 2.30 10301.70 2.25 10077.75
POLYUREA PAVEMENT MARKING  LINES, 4", 30 MILS
(STANDARD GLASS BEADS)

0290 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 138,443 LF 1.54 213202.22 1.65 228430.95 1.75 242275.25
POLYUREA PAVEMENT MARKING  LINES, 6", 30 MILS
(STANDARD GLASS BEADS)

0291 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 124 LF 14.15 1754.60 15.10 1872.40 15.00 1860.00
POLYUREA PAVEMENT MARKING  LINES, 8", 30 MILS
(STANDARD GLASS BEADS)

0292 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,989 LF 7.21 14340.69 7.70 15315.30 7.75 15414.75
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0293  4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 4,352 EA 45.10 196275.20 49.00 213248.00 48.50 211072.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0294 4900000000-N 1251 PERM RAISED PVMT MARKERS 145 EA 8.80 1276.00 9.40 1363.00 9.50 1377.50

0295 5010000000-E 1401 100" HIGH MOUNT STANDARD 3 EA 30303.03 90909.09 35000.00 105000.00 38700.00 116100.00

0296 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3636.36 3636.36 4600.00 4600.00 4600.00 4600.00

0297 5025000000-E SP  HIGH MOUNT FOUNDATIONS 21 CY 1M11.11 23333.31 1100.00 23100.00 1400.00 29400.00

0298 5030000000-N SP  HM LUMINAIRE ***#*#sinss 18 EA 1818.18 32727.24 2100.00 37800.00 2300.00 41400.00
(560W LED)

0299 5050000000-N 1404 LIT STD MTLT *rrwsesinns 13 EA 5050.51 65656.63 5200.00 67600.00 6500.00 84500.00
(45' SA, 15' ARM)

0300 5050000000-N 1404 LIT STD MTLT **xswssrnins 8 EA 5454.55 43636.40 5300.00 42400.00 7000.00 56000.00
(45' TA, 15' ARM)

0301 5070000000-N SP STD FOUNDAT **#esrsss 19 EA 878.79 16697.01 940.00 17860.00 1100.00 20900.00
(TYPE R1)

0302 5070000000-N SP  STD FOUNDAT *##swsknss 2 EA 888.89 1777.78 1020.00 2040.00 1100.00 2200.00
(TYPE R2)

0303 5080000000-N SP  LITE STD LUM ***xssseis 29 EA 752.53 21823.37 960.00 27840.00 962.00 27898.00
(RDW, 285W LED)

0304 5120000000-N 1407 SERVICE POLE *****wsswsk 1 EA 3686.87 3686.87 1120.00 1120.00 4700.00 4700.00
(30' CLASS 4)

0305 5125000000-E 1407 SERVICE LATERAL *****xx* 25 LF 50.51 1262.75 41.00 1025.00 64.50 1612.50
(3 1/0 USE)

0306 5145000000-N 1408 LITE CNTRL RV ***#skrsrss 1 EA 17676.77 17676.77 17500.00 17500.00 22600.00 22600.00
(240/480 V)

0307 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 470 LF 6.57 3087.90 8.50 3995.00 8.50 3995.00
2"

0308 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 655 LF 15.91 10421.05 29.00 18995.00 20.50 13427.50
(3"

0309 5160000000-E 1409 ELECT DUCT JA, SIZE ***** 315 LF 22.73 7159.95 30.00 9450.00 29.00 9135.00
(4"

0310 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 460 LF 2.83 1301.80 5.40 2484.00 3.50 1610.00

@
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0311 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 600 LF 3.59 2154.00 6.10 3660.00 4.50 2700.00
(2)

0312 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 190 LF 4.29 815.10 8.50 1615.00 5.50 1045.00
(2)

0313 5205000000-E 1410 **-#8 W/G FEEDR N ****" 5230 LF 8.84 46233.20 10.20 53346.00 11.50 60145.00
(2,1.5"

0314 5210000000-E 1410 **-#6 W/G FEEDR N ****=" 3,040 LF 9.09 27633.60 12.20 37088.00 11.50 34960.00
(2,1.5"

0315 5215000000-E 1410 **-#4 W/G FEEDER N ****" 2,635 LF 10.86 28616.10 14.20 37417.00 14.00 36890.00
(2, 1.5

0316 5240000000-N 1411 ELEC JB *wwssssss 1 EA 1060.61 1060.61 2035.00 2035.00 1400.00 1400.00
(CS36)

0317 5240000000-N 1411 ELEC JB *+ssseesss 3 EA 378.79 1136.37 950.00 2850.00 484.00 1452.00
(HM18)

0318 5240000000-N 1411 ELEC JB *wwssssss 13 EA 404.04 525252 950.00 12350.00 516.00 6708.00
(1G18)

0319 5240000000-N 1411 ELEC JB *ssseess 5 EA 707.07 3535.35 1275.00 6375.00 904.00 4520.00
(1G30)

0320 5240000000-N 1411 ELEC JB *wwssssss 19 EA 373.74 7101.06 950.00 18050.00 478.00 9082.00
(LS18)

0321 5240000000-N 1411 ELEC JB *+sseeess 2 EA 707.07 1414.14 1275.00 2550.00 904.00 1808.00
(LS30)

0322 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 124875.60 85000.00 184000.00

0323 5325000000-E 1510 **" WATER LINE 1,303 LF 917.59 1195619.77 726.00 945978.00 927.00 1207881.00
(36")

0324 5325200000-E 1510 2" WATER LINE 271 LF 36.98 10021.58 104.00 28184.00 16.00 4336.00

0325 5325600000-E 1510 6" WATER LINE 5887 LF 122.61 721805.07 83.00 488621.00 89.00 523943.00

0326 5326200000-E 1510 12" WATER LINE 35 LF 550.75 19276.25 311.00 10885.00 302.00 10570.00

0327 5329000000-E 1510 DI H20 PIPE FITTINGS 41,890 LB 17.24 722183.60 17.00 712130.00 7.75 324647.50

0328 5540000000-E 1515 6" VALVE 41 EA 2160.80 88592.80 3317.00 135997.00 1900.00 77900.00

0329 5558000000-E 1515 12" VALVE 1 EA 4788.94 4788.94 10400.00 10400.00 4900.00 4900.00

0330 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 EA 4992.96 4992.96 8300.00 8300.00 4600.00 4600.00

0331 5600000000-E 1515 **" BLOW OFF 1 EA 1715.58 1715.58 6300.00 6300.00 2600.00 2600.00
(314"

0332 5648000000-N 1515 RELOCATE WATER METER 48 EA 1801.01 86448.48 3650.00 175200.00 845.00 40560.00

0333 5649000000-N 1515 RECONNECT WATER METER 4 EA 1527.64 6110.56 4150.00 16600.00 845.00 3380.00

0334 5666000000-N 1515 FIRE HYDRANT 24 EA 464523 111485.52 7260.00 174240.00 5600.00 134400.00

0335 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 4498.49 4498.49 5190.00 5190.00 6200.00 6200.00

0336 5673000000-E 1515 FIRE HYDRANT LEG 503 LF 74.77 37609.31 83.00 41749.00 65.00 32695.00

0337 5678400000-E 1515 6" LINE STOP 1 EA 18090.45 18090.45 12500.00 12500.00 12300.00 12300.00

0338 5679000000-E 1515 12" LINE STOP 1 EA 25351.76 25351.76 15600.00 15600.00 15300.00 15300.00

0339 5686500000-E 1515 WATER SERVICE LINE 2465 LF 36.68 90416.20 47.00 115855.00 36.00 88740.00

0340 5691300000-E 1520 8" SANITARY GRAVITY SEWER 8,921 LF 191.96 1712475.16 230.00 2051830.00 247.00 2203487.00

0341 5691600000-E 1520 16" SANITARY GRAVITY SEWER 1,586 LF 427.44 677919.84 375.00 594750.00 433.00 686738.00
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0342 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 21 EA 1167.84 24524 .64 4665.00 97965.00 955.00 20055.00
0343 5768500000-E 1520 SEWER SERVICE LINE 1,240 LF 89.05 110422.00 94.00 116560.00 65.00 80600.00
0344 5775000000-E 1525 4' DIA UTILITY MANHOLE 40 EA 5025.13 201005.20 9400.00 376000.00 6000.00 240000.00
0345 5776000000-E 1525 5' DIA UTILITY MANHOLE 18 EA 8693.47 156482.46 15100.00 271800.00 9700.00 174600.00
0346 5777000000-E 1525 6' DIA UTILITY MANHOLE 4 EA 11758.80 47035.20 18700.00 74800.00 10900.00 43600.00
0347 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 222 LF 587.94 130522.68 575.00 127650.00 248.00 55056.00
0348 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 190 LF 848.24 161165.60 726.00 137940.00 369.00 70110.00
0349 5783000000-E 1525 UTILITY MANHOLE WALL 6' DIA 12 LF 1326.63 15919.56 1866.00 22392.00 601.00 7212.00
0350 5798000000-E 1530 /(A%‘:\)NDON = UTILITY PIPE 1,565 LF 18.09 28310.85 32.00 50080.00 23.00 35995.00
0351 5798000000-E 1530 gBBﬁ)NDON =" UTILITY PIPE 410 LF 77.39 31729.90 125.00 51250.00 120.00 49200.00
0352 5801000000-E 1530 ABANDON 8" UTILITY PIPE 5100 LF 11.46 58446.00 8.30 42330.00 6.75 34425.00
0353 5811000000-E 1530 ABANDON 18" UTILITY PIPE 391 LF 28.14 11002.74 52.00 20332.00 14.50 5669.50
0354 5815000000-N 1530 REMOVE WATER METER 373 EA 160.80 59978.40 415.00 154795.00 108.00 40284.00
0355 5815500000-N 1530 REMOVE FIRE HYDRANT 49 EA 387.94 19009.06 2600.00 127400.00 304.00 14896.00
0356 5816000000-N 1530 ABANDON UTILITY MANHOLE 102 EA 709.55 72374.10 2600.00 265200.00 1000.00 102000.00
0357 5828000000-N 1530 REMOVE UTILITY MANHOLE 5 EA 954.77 4773.85 5200.00 26000.00 2000.00 10000.00
0358 5835000000-E 1540 Z;‘;‘"E)NCASEMENT PIPE 330 LF 884.42 291858.60 1245.00 410850.00 1100.00 363000.00
0359 5835800000-E 1540 18" ENCASEMENT PIPE 1,340 LF 88.44 118509.60 230.00 308200.00 126.00 168840.00
0360 5836200000-E 1540 30" ENCASEMENT PIPE 360 LF 349.75 125910.00 436.00 156960.00 462.00 166320.00
0361 5872500000-E 1550 a%g«;E & JACK ** 885 LF 631.16 558576.60 2177.00 1926645.00 930.00 823050.00
0362 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 13567.84 13567.84 52000.00 52000.00 37800.00 37800.00

36" X 6" TAPPING SLEEVE AND VALVE
0363 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 80804.02 80804.02 85000.00 85000.00 57400.00 57400.00

4" COMBINATION AIR VALVE IN  MH
0364 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 10653.27 31959.81 12000.00 36000.00 7600.00 22800.00

STEEL PILE PIER
0365 6000000000-E 1605 TEMPORARY SILT FENCE 242,460 LF 2.50 606150.00 2.40 581904.00 275 666765.00
0366 6006000000-E 1610 EROS CONTRL STONE CL A 9,325 TON 60.67 565747.75 65.00 606125.00 47.50 442937.50
0367 6009000000-E 1610 EROS CONTRL STONE CL B 44,570 TON 60.67 2704061.90 65.00 2897050.00 52.00 2317640.00
0368 6012000000-E 1610 SEDIMENT CONTROL STONE 25,840 TON 55.61 1436962.40 52.00 1343680.00 39.50 1020680.00
0369 6015000000-E 1615 TEMPORARY MULCHING 1,404.5 ACR 816.33 1146535.49 817.00 1147476.50 903.00 1268263.50
0370 6018000000-E 1620 SEED FOR TEMP SEEDING 54,100 LB 7.14 386274.00 2.05 110905.00 8.00 432800.00
0371 6021000000-E 1620 FERT FOR TEMP SEEDING 270.5 TON 816.33 220817.27 817.00 220998.50 903.00 244261.50
0372 6024000000-E 1622 TEMPORARY SLOPE DRAINS 24,585 LF 10.70 263059.50 16.00 393360.00 13.00 319605.00
0373 6029000000-E SP SAFETY FENCE 5640 LF 255 14382.00 2.04 11505.60 275 15510.00
0374 6030000000-E 1630 SILT EXCAVATION 206,860 CY 12.59 2604367.40 0.01 2068.60 0.01 2068.60
0375 6036000000-E 1631 MATTING FOR EROS CONTROL 771,880 SY 1.48 1142382.40 1.50 1157820.00 1.75 1350790.00
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0376 6037000000-E SP COIR FIBER MAT 1,515 SY 6.12 9271.80 6.15 9317.25 6.75 10226.25
0377 6038000000-E SP PERM SOIL REINF MAT 18,500 SY 4.90 90650.00 1.85 34225.00 5.50 101750.00
0378 6042000000-E 1632 1/4" HARDWARE CLOTH 40,410 LF 485 195988.50 5.26 212556.60 5.25 212152.50
0379 6045000000-E sSP Z;‘J)EMPORARY PIPE 150 LF 165.00 24750.00 85.00 12750.00 191.00 28650.00
0380 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 100 LF 50.56 5056.00 165.00 16500.00 931.00 93100.00
0381 6048000000-E SP  FLOAT TURBIDITY CURTAIN 165 SY 21.68 3577.20 75.00 12375.00 48.50 8002.50
0382 6069000000-E 1638 STILLING BASINS 1,016 CY 22.50 22860.00 6.50 6604.00 26.00 26416.00
0383 6070000000-N 1639 SPECIAL STILLING BASINS 13 EA 1250.00 16250.00 600.00 7800.00 446.00 5798.00
0384 6071010000-E SP  WATTLE 1,530 LF 9.18 14045.40 7.15 10939.50 10.00 15300.00
0385 6071012000-E SP COIRFIBER WATTLE 9,400 LF 12.24 115056.00 8.70 81780.00 13.50 126900.00
0386 6071013000-E SP WATTLE BARRIER 28,290 LF 11.22 317413.80 8.70 246123.00 12.50 353625.00
0387 6071020000-E SP  POLYACRYLAMIDE (PAM) 14,635 LB 5.10 74638.50 5.10 74638.50 5.75 84151.25
0388 6071030000-E 1640 COIR FIBER BAFFLE 29,710 LF 5.87 174397.70 6.15 182716.50 6.50 193115.00
0389 6071050000-E SP :;“f;;j)lVIMER 58 EA 1516.68 87967.44 800.00 46400.00 948.00 54984.00
0390 6071050000-E sSP Z;"")SKIMMER 29 EA 1769.46 51314.34 1000.00 29000.00 1100.00 31900.00
0391 6071050000-E SP :;"f;;j)lVIMER 8 EA 2527.81 20222.48 1500.00 12000.00 1300.00 10400.00
0392 6071050000-E sSP Z;")SKIMMER 5 EA 3033.37 15166.85 1450.00 7250.00 1700.00 8500.00
0393 6071050000-E SP :;‘:')SKIMMER 1 EA 4044.49 4044.49 2800.00 2800.00 2200.00 2200.00
0394 6084000000-E 1660 SEEDING AND MULCHING 747 ACR 2244.90 1676940.30 2245.00 1677015.00 2500.00 1867500.00
0395 6087000000-E 1660 MOWING 858 ACR 178.57 153213.06 180.00 154440.00 198.00 169884.00
0396 6090000000-E 1661 SEED FOR REPAIR SEEDING 14,250 LB 6.12 87210.00 6.15 87637.50 6.75 96187.50
0397 6093000000-E 1661 FERT FOR REPAIR SEEDING 36.75 TON 1836.73 67499.83 1837.00 67509.75 2000.00 73500.00
0398 6096000000-E 1662 SEED FOR SUPP SEEDING 18,275 LB 4.08 74562.00 4.10 74927.50 4.50 82237.50
0399 6108000000-E 1665 FERTILIZER TOPDRESSING 548 TON 994.90 545205.20 995.00 545260.00 1100.00 602800.00
0400 6111000000-E SP IMPERVIOUS DIKE 1,090 LF 115.00 125350.00 125.00 136250.00 218.00 237620.00
0401 6114500000-N 1667 SPECIALIZED HAND MOWING 290 VHR 183.67 53264.30 184.00 53360.00 203.00 58870.00
0402 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 51.02 7653.00 55.00 8250.00 56.50 8475.00
0403  6117500000-N SP CONC WASHOUT STRUCTURE 34 EA 1200.00 40800.00 1600.00 54400.00 4600.00 156400.00
0404 6120000000-E SP CULVERT DIVERSION CHANNEL 2,650 CY 14.00 37100.00 15.00 39750.00 16.00 42400.00
0405 6123000000-E 1670 REFORESTATION 11 ACR 1683.67 18520.37 1685.00 18535.00 1900.00 20900.00
0406 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 185 EA 408.16 75509.60 410.00 75850.00 452.00 83620.00
FABRIC INSERT INLET PROTECTION DEVICE
0407 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 553 EA 204.08 112856.24 205.00 113365.00 226.00 124978.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0408 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 777.78 12444 .48 778.00 12448.00 908.00 14528.00

0409 7060000000-E 1705 SIGNAL CABLE 15,050 LF 2.78 41839.00 2.80 42140.00 3.25 48912.50
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0410  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 72 EA 811.11 58399.92 815.00 58680.00 947.00 68184.00

0411 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 7 EA 1030.30 7212.10 1035.00 7245.00 1200.00 8400.00

0412  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 10 EA 1414.14 14141.40 1415.00 14150.00 1700.00 17000.00

0413  7252000000-E 1710 MESSENGER CABLE (1/4") 4600 LF 278 12788.00 2.80 12880.00 3.25 14950.00

0414 7264000000-E 1710 MESSENGER CABLE (3/8") 2,925 LF 455 13308.75 4.60 13455.00 5.25 15356.25

0415 7279000000-E 1715 TRACER WIRE 35406 LF 0.86 30449.16 1.00 35406.00 1.00 35406.00

0416  7288000000-E 1715 PAVED TRENCH (***+*x+wrex) 25 LF 45.45 1136.25 46.00 1150.00 53.00 1325.00
(1,2"

0417  7300000000-E 1715 UNPAVED TRENCH (** ) 4,271 LF 6.57 28060.47 6.60 28188.60 7.75 33100.25
(1,2")

0418  7300000000-E 1715 UNPAVED TRENGCH (*****#sx+x) 28,788 LF 7.58 218213.04 7.60 218788.80 8.75 251895.00
(2,2")

0419  7300000000-E 1715 UNPAVED TRENCH (***xex) 2,530 LF 9.34 23630.20 9.40 23782.00 11.00 27830.00
(3,2")

0420 7300000000-E 1715 UNPAVED TRENGCH (*****#sx+x) 440 LF 11.62 5112.80 11.65 5126.00 13.50 5940.00
(4,2")

0421  7301000000-E 1715 DIRECT DRILL (*x*xxer) 1,375 LF 16.16 22220.00 16.20 22275.00 19.00 26125.00
(1,2")

0422 7301000000-E 1715 DIRECT DRILL (****x+wxex) 2,354 LF 17.93 42207.22 18.00 42372.00 21.00 49434.00
(2,2"

0423  7301000000-E 1715 DIRECT DRILL (*x*xxer) 594 LF 20.20 11998.80 20.20 11998.80 23.50 13959.00
(3,2")

0424 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 98 EA 363.64 35636.72 365.00 35770.00 425.00 41650.00

0425 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 75 EA 690.07 51755.25 695.00 52125.00 806.00 60450.00

0426  7360000000-N 1720 WOOD POLE 23 EA 1060.61 24394.03 1100.00 25300.00 1200.00 27600.00

0427 7372000000-N 1721 GUY ASSEMBLY 23 EA 606.06 13939.38 607.00 13961.00 708.00 16284.00

0428 7384000000-E 1722 ***" RISER WITH ***xssknsinss 11 EA 429.29 472219 430.00 4730.00 501.00 5511.00
(1-1/2", WEATHERHEAD)

0429 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 404.04 808.08 410.00 820.00 472.00 944.00

0430 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 858.59 1717.18 860.00 1720.00 1000.00 2000.00

0431 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5625 LF 7.93 44606.25 8.00 45000.00 9.25 52031.25

0432 7456000000-E 1726 LEAD-IN CABLE(********) 13,700 LF 1.77 24249.00 1.80 24660.00 2.00 27400.00
(14-2)

0433 7481000000-N SP SITE SURVEY 2 EA 1262.63 2525.26 1265.00 2530.00 1500.00 3000.00

0434 7481200000-N SP  LUMINAIRE ARM FOR VIDEO SYSTEM 4 EA 606.06 242424 610.00 2440.00 708.00 2832.00

0435 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 8 EA 3232.32 25858.56 3300.00 26400.00 3800.00 30400.00

0436 7481260000-N SP  EXT LOOP EMULATOR PROCESS UNIT 2 EA 6262.63 12525.26 6300.00 12600.00 7300.00 14600.00

0437 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 8 EA 303.03 242424 305.00 2440.00 354.00 2832.00

0438 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 21,534 LF 3.79 81613.86 3.80 81829.20 4.50 96903.00
(144)

0439 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 830 LF 3.28 2722.40 3.30 2739.00 3.75 3112.50
(24)

0440 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 5425 LF 3.03 16437.75 3.05 16546.25 3.50 18987.50

(36)
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0441 7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER) 21,055 LF 3.28 69060.40 3.30 69481.50 375 78956.25
(72)

0442 7528000000-E 1730 DROP CABLE 5271 LF 3.03 15971.13 3.05 16076.55 3.50 18448.50

0443  7540000000-N 1731 SPLICE ENCLOSURE 19 EA 1919.19 36464.61 1920.00 36480.00 2200.00 41800.00

0444  7552000000-N 1731 INTERCONNECT CENTER 21 EA 2893.94 60772.74 2900.00 60900.00 3400.00 71400.00

0445 7566000000-N 1733 DELINEATOR MARKER 87 EA 122.22 10633.14 125.00 10875.00 143.00 12441.00

0446 7575160000-E 1734 REM EXT COMM CABLE 4,900 LF 0.91 4459.00 0.95 4655.00 1.00 4900.00

0447 7576000000-N SP  METAL STRAIN SIGNAL POLE 8 EA 16666.67 133333.36 16700.00 133600.00 19500.00 156000.00

0448 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 6 EA 21212.12 127272.72 21500.00 129000.00 24800.00 148800.00

0449 7613000000-N SP  SOIL TEST 21 EA 833.33 17499.93 840.00 17640.00 1000.00 21000.00

0450 7614100000-E SP  DRILLED PIER FOUND 95 CY 1060.61 100757.95 1100.00 104500.00 1200.00 114000.00

0451 7631000000-N SP  MAST ARM W/ MTL POLE DES 6 EA 252.53 1515.18 255.00 1530.00 295.00 1770.00

0452 7636000000-N 1745 SIGN FOR SIGNALS 25 EA 555.56 13889.00 556.00 13900.00 649.00 16225.00

0453  7642200000-N 1743 TYPE Il PED W/ FOUNDATION 18 EA 2020.20 36363.60 2100.00 37800.00 2400.00 43200.00

0454 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 2525.25 10101.00 2530.00 10120.00 2900.00 11600.00

0455  7696000000-N 1751 CONTLRS WITH CBNT (***x*xxmsesxs) 4 EA 16464.65 65858.60 16500.00 66000.00 19200.00 76800.00
(TYPE 2070E, BASE MOUNTED)

0456  7744000000-N 1751 DETECTOR CARD (TYPE 170) 32 EA 121.21 3878.72 125.00 4000.00 142.00 4544.00

0457 7901000000-N 1753 CABINET BASE EXTENDER 4 EA 590.91 2363.64 600.00 2400.00 690.00 2760.00

0458 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 4545.45 454545 4550.00 4550.00 5300.00 5300.00

0459 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 66 EA 252.53 16666.98 255.00 16830.00 295.00 19470.00
5/8" X 10' GROUNDING ELECTRODE

0460 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 14848.48 103939.36 15000.00 105000.00 17300.00 121100.00
CCTV METAL POLE (60')

0461 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 4141.41 33131.28 4200.00 33600.00 4800.00 38400.00
DIGITAL CCTV CAMERA ASSEMBLY

0462 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 8585.86 42929.30 8600.00 43000.00 10000.00 50000.00
DMS ACCESS LADDER

0463 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 66666.67 333333.35 67000.00 335000.00 77900.00 389500.00
DMS PEDESTAL STRUCTURE

0464 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 75757.58 378787.90 76000.00 380000.00 88500.00 442500.00
DYNAMIC MESSAGE SIGN (TYPE-2C)

0465 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1313.13 14444 .43 1350.00 14850.00 1500.00 16500.00
EQUIPMENT CABINET DISCONNECT

0466 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 17 EA 1515.15 25757.55 1516.00 25772.00 1800.00 30600.00
ETHERNET EDGE SWITCH

0467 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 5454.55 43636.40 5500.00 44000.00 6400.00 51200.00
FIELD EQUIPMENT CABINET

0468 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 24747 .47 24747 47 25000.00 25000.00 28900.00 28900.00
HUB CABINET

0469 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1262.63 1262.63 1270.00 1270.00 1500.00 1500.00
HUB CABINET BASE EXTENDER

0470 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2525.25 2525.25 2540.00 2540.00 2900.00 2900.00

HUB CABINET FOUNDATION



FEB 10, 2022 03:18 PM
34839.3.GV5

TIP NO U-2579AB
FED AID NO NHPIM-0040(68)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

FUTURE I-74 (WINSTON-SALEM NORTHERN BELTWAY) FROM 1-40 TO |-40 BUS/US 421.

FORSYTH

2:00PM 16/ 20 001

DEC 21 2021 C204633

2727 M

WEBBERLLC ~ FLATIRON CONSTRUCTORS INC BRANCH CIVIL INC
THE WOODLANDS, TX MORRISVILLE, NC ROANOKE, VA

0471 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 1515.15 18181.80 1516.00 18192.00 1800.00 21600.00
JUNCTION BOX (SPECIAL OVER- SIZED)

0472 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 2323.23 25555.53 2325.00 25575.00 2700.00 29700.00
METER BASE/DISCONNECT COMBINA-TION PANEL

0473  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 11919.19 11919.19 12000.00 12000.00 13900.00 13900.00
SOLAR POWER ASSEMBLY

0474  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 227.27 2499.97 230.00 2530.00 265.00 2915.00
WOOD PEDESTAL

0475 7990000000-E SP GENERIC SIGNAL ITEM (LF) 660 LF 10.61 7002.60 11.00 7260.00 12.50 8250.00
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0476 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,675 LF 5.56 9313.00 6.00 10050.00 6.50 10887.50
3-WIRE COPPER FEEDER CONDUC- TORS

0477 7990000000-E SP GENERIC SIGNAL ITEM (LF) 3570 LF 6.06 21634.20 6.10 21777.00 7.00 24990.00
4-WIRE COPPER FEEDER CONDUC- TORS
CULVERT ITEMS

0478 8056000000-N 402 REMV EXIST STR **x#sxess Lump Sum 30332.48 100000.00 33500.00
(30+13.47 -Y115REV-)

0479 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 5000.00 5000.00 2300.00

0480 8126000000-N 414 CULV EXCAV @ *****wswwnss Lump Sum 91946.90 30000.00 69600.00
(18+22.67 -Y5B-)

0481 8126000000-N 414 CULV EXCAV @ ****+*wse* Lump Sum 34773.54 5500.00 38300.00
(19+75.11 -Y5B-)

0482 8126000000-N 414 CULV EXCAV @ *****wswwnss Lump Sum 127508.06 55000.00 104000.00
(30+13.47 -Y115REV-)

0483  8126000000-N 414 CULV EXCAV @ ******+xe* Lump Sum 74937.38 24000.00 52200.00
(35+53.70 -Y15RPDREV-)

0484 8126000000-N 414 CULV EXCAV @ *****wswwnss Lump Sum 63865.88 34000.00 58000.00
(43+66.60 -Y15FLYCA-)

0485 8126000000-N 414 CULV EXCAV @ ****+*wxe* Lump Sum 268837.10 135000.00 244000.00
(768+62.23 -L-)

0486 8126000000-N 414 CULV EXCAV @ *****wswwnss Lump Sum 96061.66 72000.00 99800.00
(792+88.12 -L-)

0487  8133000000-E 414 FND CONDIT MAT, BOX CULV 6,207 TON 67.09 416427.63 60.00 372420.00 64.00 397248.00

0488 8196000000-E 420 CLASS A CONCRETE (CULV) 4,604.7 CY 593.37 2732290.84 675.00 3108172.50 655.00 3016078.50

0489 8245000000-E 425 REINF STEEL (CULVERT) 799,380 LB 1.84 1470859.20 1.60 1279008.00 2.00 1598760.00

0490 8590000000-E 876 RIP RAP, CLASS ** 85 TON 81.92 6963.20 200.00 17000.00 90.50 7692.50
(A)

0491 8594000000-E 876 RIP RAPB 85 TON 81.92 6963.20 135.00 11475.00 90.50 7692.50

0492 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 2,990 SY 7.35 21976.50 425 12707.50 10.00 29900.00
WALL ITEMS

0493  8801000000-E SP  MSE RETAIN WALL NO ** 4,090 SF 98.49 402824.10 85.00 347650.00 112.00 458080.00
(1

0494 8801000000-E SP  MSE RETAIN WALL NO ** 3,250 SF 97.69 317492.50 84.00 273000.00 112.00 364000.00

@)



FEB 10, 2022 03:18 PM

34839.

TIP NO

3.GV5

U-2579AB

FED AID NO NHPIM-0040(68)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

FUTURE I-74 (WINSTON-SALEM NORTHERN BELTWAY) FROM 1-40 TO |-40 BUS/US 421.

FORSYTH

2:00 PM
DEC 21 2021

2727 M

17/ 20 001
C204633

WEBBERLLC ~ FLATIRON CONSTRUCTORS INC BRANCH CIVIL INC
THE WOODLANDS, TX MORRISVILLE, NC ROANOKE, VA

0495 8847000000-E SP GENERIC RET WALL ITEM (SF) 555,368 SF 2.10 1166272.80 1.35 749746.80 1.00 555368.00
ARCHITECTURAL SURFACE TREAT- MENT

0496 8847000000-E SP  GENERIC RET WALL ITEM (SF) 56,818 SF 29.41 1671017.38 50.00 2840900.00 34.50 1960221.00
SOUND BARRIER WALL 1

0497 8847000000-E SP GENERIC RET WALL ITEM (SF) 85427 SF 29.37 2508990.99 48.00 4100496.00 34.50 2947231.50
SOUND BARRIER WALL 2

0498 8847000000-E SP  GENERIC RET WALL ITEM (SF) 87,297 SF 29.53 2577880.41 51.00 4452147.00 34.50 3011746.50
SOUND BARRIER WALL 3

0499 8847000000-E SP GENERIC RET WALL ITEM (SF) 108,020 SF 29.63 3200632.60 47.00 5076940.00 34.50 3726690.00
SOUND BARRIER WALL 4
STRUCTURE ITEMS

0500 8091000000-N 410 FND EXCAV B** STA ***+* Lump Sum 15082.44 7000.00 21600.00
(1, 22+26.35 -Y1B-)

0501 8091000000-N 410 FND EXCAV B** STA ***#xxx Lump Sum 35948.28 165000.00 233000.00
(1, 58+33.94 -Y15FLYCA-)

0502 8091000000-N 410 FND EXCAV B** STA ***+** Lump Sum 27643.26 7500.00 15500.00
(1, 60+66.06 -Y15FLYAC-)

0503 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 17732.19 11000.00 24500.00
(2, 47+63.62 -Y15FLYBD-)

0504 8091000000-N 410 FND EXCAV B** STA ***+* Lump Sum 15528.20 13500.00 35600.00
(2, 60+66.06 -Y15FLYAC-)

0505 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 23622.65 13800.00 52700.00
(3, 47+63.62 -Y15FLYBD-)

0506 8091000000-N 410 FND EXCAV B** STA ***+** Lump Sum 27245.15 12800.00 45000.00
(3, 58+33.94 -Y15FLYCA-)

0507 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 13683.43 6500.00 15900.00
(3, 60+66.06 -Y15FLYAC-)

0508 8091000000-N 410 FND EXCAV B** STA **++* Lump Sum 18719.59 9000.00 62300.00
(4, 47+63.62 -Y15FLYBD-)

0509 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 33346.97 11500.00 115000.00
(4, 58+33.94 -Y15FLYCA-)

0510 8091000000-N 410 FND EXCAV B** STA ***+* Lump Sum 13681.42 7100.00 15300.00
(4, 60+66.06 -Y15FLYAC-)

0511 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 27212.12 11000.00 46900.00
(5, 47+63.62 -Y15FLYBD-)

0512 8091000000-N 410 FND EXCAV B** STA ***+* Lump Sum 15879.52 7500.00 24500.00
(5, 58+33.94 -Y15FLYCA-)

0513  8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 21367.70 8000.00 26400.00
(5, 60+66.06 -Y15FLYAC-)

0514  8091000000-N 410 FND EXCAV B** STA ***+* Lump Sum 19829.21 11100.00 51500.00
(6, 47+63.62 -Y15FLYBD-)

0515 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 37299.52 7800.00 19900.00
(6, 58+33.94 -Y15FLYCA-)

0516 8091000000-N 410 FND EXCAV B** STA ***+** Lump Sum 19923.30 8000.00 31800.00
(6, 60+66.06 -Y15FLYAC-)

0517  8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 14083.78 7200.00 19900.00

(7, 58+33.94 -Y15FLYCA-)
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0518 8091000000-N 410 FND EXCAV B** STA *+wwsss Lump Sum 6194.44 3200.00 5500.00
(8, 60+66.06 -Y15FLYAC-)
0519  8091000000-N 410 FND EXCAV B** STA ***+ Lump Sum 22168.42 6900.00 30700.00
(9, 60+66.06-Y15FLYAC-)
0520 8096000000-E 450 PILE EXCAVATION IN SOIL 115 LF 127.21 14629.15 120.00 13800.00 207.00 23805.00
0521 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 185 LF 128.37 23748.45 120.00 22200.00 469.00 86765.00
0522 8105500000-E 411 (46) DRILLD PIER IN SOIL 56 LF 1072.18 60042.08 1300.00 72800.00 2200.00 123200.00
0523 8105500000-E 411 :;—:)*"")DRILLD PIER IN SOIL 47 LF 1272.93 59827.71 2000.00 94000.00 1300.00 61100.00
0524 8105560000-E 411 4-0"DRILLD PIER IN SOIL 985 LF 1086.93 107062.61 1850.00 182225.00 1800.00 177300.00
0525 8105600000-E 411 (46) DRILLD PIER NO SOIL 56 LF 1072.18 60042.08 900.00 50400.00 2200.00 123200.00
0526 8105600000-E 411 :;‘;;‘)DRILLD PIER NO SOIL 140 LF 1279.33 179106.20 1040.00 145600.00 2900.00 406000.00
0527 8105660000-E 411 4-0"DRILLD PIER NO SOIL 212 LF 1063.46 225453.52 943.00 199916.00 1800.00 381600.00
0528 8112730000-N 450 PDATESTING 2 EA 2775.00 5550.00 5000.00 10000.00 3400.00 6800.00
0529 8113000000-N 411 SID INSPECTIONS 5 EA 510.20 2551.00 550.00 2750.00 1300.00 6500.00
0530 8114000000-N 411 SPT TESTING 8 EA 816.33 6530.64 872.00 6976.00 1200.00 9600.00
0531 8115000000-N 411 CSL TESTING 4 EA 2551.02 10204.08 13500.00 54000.00 3100.00 12400.00
0532 8147000000-E 420 REINF CONCRETE DECK SLAB 204,675 SF 44.00 12965700.00 43.00 12671025.00 46.00 13555050.00
0533  8161000000-E 420 GROOVING BRIDGE FLOORS 268,594 SF 0.52 139668.88 1.40 376031.60 0.01 2685.94
0534 8175000000-E 420 CLASS AA CONC (BRIDGE) 9,485.3 CY 1200.00 11382360.00 650.00 6165445.00 889.00 8432431.70
0535 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 21956 CY 783.58 1720428.25 1000.00 2195600.00 990.00 2173644.00
0536 8210000000-N 422 BRG APPR SLAB ***+#wxees Lump Sum 40455.98 43000.00 63900.00
(22+26.35 -Y1B-)
0537  8210000000-N 422 BRG APPR SLAB ****+ixsx Lump Sum 38428.32 47000.00 54300.00
(23+43.03 -Y16-)
0538 8210000000-N 422 BRG APPR SLAB ***+#wxees Lump Sum 144311.93 169000.00 199000.00
(30+67.66 -Y4-)
0539 8210000000-N 422 BRG APPR SLAB ***+txsx Lump Sum 233807.08 345000.00 283000.00
(47+28.33 -Y15REV-)
0540 8210000000-N 422 BRG APPR SLAB ***+#wxees Lump Sum 55192.76 66000.00 74900.00
(47+63.62 -Y15FLYBD-)
0541 8210000000-N 422 BRG APPR SLAB ****+ixsx Lump Sum 55355.53 66000.00 83900.00
(58+33.94 -Y15FLYCA-)
0542 8210000000-N 422 BRG APPR SLAB ***+#sxses Lump Sum 55871.19 66000.00 83900.00
(60+66.06 -Y15FLYAC-)
0543  8217000000-E 425 REINF STEEL (BRIDGE) 2,090,775 LB 1.27 2655284.25 1.50 3136162.50 1.75 3658856.25
0544  8238000000-E 425 SPIRAL COL REINF STL BRG 29,987 LB 3.64 109152.68 3.25 97457.75 4.25 127444.75
0545 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,763.7 LF 273.95 483165.62 375.00 661387.50 436.00 768973.20
0546  8280000000-E 440 STRUCTURAL STEEL Lump Sum 31874000.00 37730000.00 35000000.00
0547 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 114 EA 2119.29 241599.06 875.00 99750.00 745.00 84930.00

(HP 12 X 53)
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0548 8328200000-E 450 S_lil'.)E1|2|§(v7§)QUIPSETUP** STEEL PILES 805 EA 2358.12 1898286.60 400.00 322000.00 1000.00 805000.00
0549  8364000000-E 450 HP12X53 PILES 4,420 LF 58.08 256713.60 80.00 353600.00 67.00 296140.00
0550 8384000000-E 450 HP14X73 PILES 40,416 LF 68.39 2764050.24 105.00 4243680.00 87.50 3536400.00
0551 8391000000-N 450 STEEL PILE POINTS 39 EA 369.15 14396.85 250.00 9750.00 385.00 15015.00
0552 8392500000-E 450 PREDRILLING FOR PILES 96 LF 315.04 30243.84 93.00 8928.00 106.00 10176.00
0553  8475000000-E 460 TWO BAR METAL RAIL 16172 LF 117.03 189260.92 175.00 283010.00 167.00 270072.40
0554 8503000000-E 460 CONCRETE BARRIER RAIL 10,618.7 LF 71.57 759980.36 115.00 1221150.50 140.00 1486618.00
0555 8505000000-E 460 VERT CONC BARRIER RAIL 4235 LF 112.69 47724.22 115.00 48702.50 192.00 81312.00
0556 8510000000-E 460 CONCRETE MEDIAN BARRIER 309.7 LF 95.43 29554.67 140.00 43358.00 170.00 52649.00
0557 8517000000-E 460 (112XX23?2N)C PARAPET 3541 LF 77.16 27322.36 200.00 70820.00 189.00 66924.90
0558 8517000000-E 460 (11‘—'*;"")<;*;**6"%ONC PARAPET 832.98 LF 75.13 62581.79 150.00 124947.00 182.00 151602.36
0559 8517000000-E 460 (112Xx33%2N)C PARAPET 4814 LF 99.49 47894.49 195.00 93873.00 176.00 84726.40
0560 8531000000-E 462 4" SLOPE PROTECTION 48242 SY 70.00 337694.00 140.00 675388.00 126.00 607849.20
0561 8654000000-N SP DISC BEARINGS Lump Sum 1084398.71 1500000.00 1479000.00
0562 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 217337.06 65000.00 34200.00
0563 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 438267.27 1150000.00 826000.00
0564 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 400140.20 600000.00 557000.00
0565 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 62639.48 14000.00 108000.00
POST TENSIONING ENCASEMENT
0566 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 41963.52 135000.00 66500.00
POST TENSIONING TENDONS
0567 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 4566.33 LF 338.03 1543556.53 475.00 2169006.75 493.00 2251200.69
63" PRESTRESSED CONCRETE FLORIDA I-BEAM
GIRDERS
0568 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 952 CY 1637.67 155906.18 950.00 90440.00 1100.00 104720.00
6000 PS| CONCRETE
0569 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 196 EA 10765.31 2110000.76 11000.00 2156000.00 13600.00 2665600.00
9-5/8" DIA MICROPILES
0570 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 26734.69 26734.69 27000.00 27000.00 39300.00 39300.00
DEMONSTRATION MICROPILES
0571 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 8 EA 4591.84 36734.72 4635.00 37080.00 7100.00 56800.00
MICROPILE PROOF TESTS
0572 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 20408.16 20408.16 20600.00 20600.00 29500.00 29500.00
MICROPILE VERIFICATION TESTS
CONTRACT TOTAL TOTAL 261764022.37 TOTAL 271324789.55 TOTAL 286448885.00
ROADWAY ITEMS SUB-TOTAL 168490656.16 SUB-TOTAL 167634366.65 SUB-TOTAL 185025484.71
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CULVERT ITEMS SUB-TOTAL 5448743.57 SUB-TOTAL 5261283.00 SUB-TOTAL 5759071.50
WALL ITEMS SUB-TOTAL 11845110.78 SUB-TOTAL 17840879.80 SUB-TOTAL 13023337.00
STRUCTURE ITEMS SUB-TOTAL 75979511.86 SUB-TOTAL 80588260.10 SUB-TOTAL 82640991.79
BIDDERS IN ORDER CONTRACT TOTAL
WEBBERLLC 261764022.37
FLATIRON CONSTRUCTORS INC 271324789.55

BRANCH CIVIL INC

286448885.00
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WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006
0007

0008

0009

0010

0011
0012
0013
0014
0015
0016
0017
0018
0019
0020

0021
0022
0023
0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0015000000-N
0022000000-E
0028000000-N

0028000000-N

0029000000-N

0029000000-N

0036000000-E
0134000000-E
0141000000-E
0156000000-E
0163000000-E
0177000000-E
0192000000-N
0195000000-E
0196000000-E
0255000000-E

0318000000-E
0320000000-E
0335200000-E
0335300000-E
0335400000-E
0335500000-E
0335600000-E
0335700000-E
0354000000-E

0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E

800
801
200
200
205
225
SP

SP

SP

SP

225
240
240
250
250
250
260
265
270
SP

300
300
305
305
305
305
305
305
310

310
310
310
310
310

ROADWAY ITEMS

MOBILIZATION Lump Sum
CONSTRUCTION SURVEYING Lump Sum
CLEARING & GRUBBING Lump Sum
SUPP CLEARING & GRUBBING 5 ACR
SEALING ABANDONED WELLS 3 EA
UNCLASSIFIED EXCAVATION 2,860,000 CY
TYPE | STANDARD APPR ***##xsiex Lump Sum
(20+88.94 -Y19-)

TYPE | STANDARD APPR ***##ixs Lump Sum
(26+65.52 -Y3-)

TYPE Ill REINFORCED APPR **#**#xxx Lump Sum
(774+41.49 -L3-LT)

TYPE Ill REINFORCED APPR ****#xix Lump Sum
(774+41.49 -L3- RT)

UNDERCUT EXCAVATION 13,500 CY
DRAINAGE DITCH EXCAVATION 25,650 CY
BERM DITCH CONSTRUCTION 1,810 LF
REMOVAL OF EXT ASPHALT PVMT 47,600 SY
REMOVAL OF EXT CONC PVMT 3,400 SY
BREAKING OF EXT ASPH PVMT 7,500 SY
PROOF ROLLING 100 HR
SELECT GRANULAR MATERIAL 11,500 CY
GEOTEXTILE SOIL STABILIZATION 53,500 SY
GENERIC GRADING ITEM (TON) 100 TON
HAULING AND DISPOSAL OF PETRO- LEUM

CONTAMINATED SOIL

FND CONDIT MATL MINOR STRS 8,218 TON
FND CONDIT GEOTEXTILE 25,834 SY
15" DRAINAGE PIPE 2,484 LF
18" DRAINAGE PIPE 1,796 LF
24" DRAINAGE PIPE 1,328 LF
30" DRAINAGE PIPE 1,036 LF
36" DRAINAGE PIPE 264 LF
42" DRAINAGE PIPE 32 LF
***" RC PIPE CULV ***** 352 LF
(54", V)

15" RC PIPE CULV llI 14,496 LF
18" RC PIPE CULV llI 6,076 LF
24" RC PIPE CULV Il 4,800 LF
30" RC PIPE CULV Ill 3,316 LF
36" RC PIPE CULV Ill 1,700 LF

5460000.00

1803000.00

5057110.00

8450.00 42250.00
3300.00 9900.00
5.30 15158000.00
43500.00

67600.00

93000.00

93000.00

9.95 134325.00
7.00 179550.00
5.90 10679.00
3.75 178500.00
11.25 38250.00
2.00 15000.00
248.00 24800.00
63.50 730250.00
2.25 120375.00
102.00 10200.00
38.10 313105.80
3.80 98169.20
57.00 141588.00
67.00 120332.00
86.75 115204.00
132.00 136752.00
129.00 34056.00
179.00 5728.00
488.00 171776.00
59.75 866136.00
64.75 393421.00
81.25 390000.00
108.00 358128.00
129.00 219300.00

5750000.00

1270000.00

4024330.00

7250.00 36250.00
3900.00 11700.00
5.75 16445000.00
60000.00

210000.00

85345.00

82000.00

25.00 337500.00
16.50 423225.00
8.00 14480.00
14.00 666400.00
17.00 57800.00
2.00 15000.00
250.00 25000.00
50.00 575000.00
3.00 160500.00
110.00 11000.00
50.00 410900.00
3.00 77502.00
60.00 149040.00
70.00 125720.00
90.00 119520.00
120.00 124320.00
170.00 44880.00
230.00 7360.00
450.00 158400.00
60.00 869760.00
70.00 425320.00
90.00 432000.00
120.00 397920.00
170.00 289000.00
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TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC
0035 0396000000-E 310 42"RCPIPE CULV Il 1,256 LF 164.00 205984.00 225.00 282600.00
0036 0402000000-E 310 48" RCPIPE CULV Il 544 LF 212.00 115328.00 250.00 136000.00
0037  0408000000-E 310 54" RCPIPE CULV Il 836 LF 372.00 310992.00 320.00 267520.00
0038 0426000000-E 310 72"RCPIPE CULV Il 24 LF 650.00 15600.00 660.00 15840.00
0039 0448300000-E 310 18" RCP CULV CLASS IV 172 LF 75.25 12943.00 75.00 12900.00
0040 0448500000-E 310 30" RCP CULV CLASS IV 272 LF 124.00 33728.00 130.00 35360.00
0041 0448600000-E 310 36" RCP CULV CLASS IV 36 LF 170.00 6120.00 200.00 7200.00
0042 0536000000-E 310 ***"HDPE PIPE CULVTS 44 LF 74.75 3289.00 45.00 1980.00
(8"
0043 0576000000-E 310 **" CS PIPE CULV *****" 672 LF 198.00 133056.00 190.00 127680.00
(36", 0.079")
0044 0576000000-E 310 **" CS PIPE CULV *****" 588 LF 275.00 161700.00 275.00 161700.00
(42", 0.109")
0045 0576000000-E 310 **" CS PIPE CULV *****" 56 LF 530.00 29680.00 510.00 28560.00
(60", 0.138")
0046 0582000000-E 310 15" CS PIPE CULV 0.064" 2,012 LF 114.00 229368.00 85.00 171020.00
0047 0588000000-E 310 18" CS PIPE CULV 0.064" 2,360 LF 115.00 271400.00 95.00 224200.00
0048 0594000000-E 310 24" CS PIPE CULV 0.064" 784 LF 137.00 107408.00 120.00 94080.00
0049 0600000000-E 310 30" CS PIPE CULV 0.079" 648 LF 166.00 107568.00 160.00 103680.00
0050 0636000000-E 310 **"CS ELBOW *****" THICK 16 EA 780.00 12480.00 600.00 9600.00
(15", 0.064")
0051 0636000000-E 310 **"CS ELBOW *****" THICK 14 EA 910.00 12740.00 720.00 10080.00
(18". 0.064")
0052 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 276 LF 960.00 264960.00 950.00 262200.00
(42", 0.625")
0053 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 122 LF 2040.00 248880.00 2000.00 244000.00
(66", 0.875")
0054 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 346 LF 2150.00 743900.00 2150.00 743900.00
(36", 0.500")
0055 0995000000-E 340 PIPE REMOVAL 4,702 LF 30.20 142000.40 26.00 122252.00
0056 0996000000-N 350 PIPE CLEAN OUT 4 EA 1550.00 6200.00 2500.00 10000.00
0057 1000000000-E 462 6" SLOPE PROTECTION 310 SY 108.00 33480.00 126.00 39060.00
0058 1011000000-N 500 FINE GRADING Lump Sum 1000000.00 2650000.00
0059 1044000000-E 501 LIME TRTD SOIL (SLURRY) 184,940 SY 3.35 619549.00 3.20 591808.00
0060 1066000000-E 501 LIME FOR LIME TREATED SOIL 2,220 TON 279.00 619380.00 335.00 743700.00
0061 1099500000-E 505 SHALLOW UNDERCUT 15,000 CY 25.00 375000.00 20.00 300000.00
0062 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 39,800 TON 28.10 1118380.00 30.00 1194000.00
0063 1110000000-E 510 STABILIZER AGGREGATE 1,500 TON 38.70 58050.00 30.00 45000.00
0064 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 129,200 SY 425 549100.00 4.00 516800.00
0065 1121000000-E 520 AGGREGATE BASE COURSE 92,300 TON 30.70 2833610.00 50.00 4615000.00
0066 1176000000-E 542 SOIL CEMENT BASE 184,940 SY 3.35 619549.00 3.00 554820.00

0067 1187000000-E 542 PC FOR SOIL CEMENT BASE 5,179 TON 240.00 1242960.00 240.00 1242960.00
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TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC

CHARLESTON, TN CHARLOTTE, NC
0068 1209000000-E 543 ASPHALT CURING SEAL 55,490 GAL 2.75 152597.50 3.00 166470.00
0069 1220000000-E 545 INCIDENTAL STONE BASE 10,000 TON 36.10 361000.00 30.00 300000.00
0070 1231000000-E 560 SHOULDER BORROW 38,000 CY 13.00 494000.00 8.00 304000.00
0071 1275000000-E 600 PRIME COAT 180 GAL 5.50 990.00 5.00 900.00
0072 1297000000-E 607 ?/1III]I72{'\)SP PVMT ****" DTH 6,870 SY 9.35 64234.50 10.00 68700.00
0073 1308000000-E 607 %[}IT.(I\;@%PHALT PVMT xrsx - weeer 6,200 SY 12.35 76570.00 13.15 81530.00
0074 1330000000-E 607 INCIDENTAL MILLING 3450 SY 23.75 81937.50 25.00 86250.00
0075 1491000000-E 610 ASP CONC BASE CRS B25.0C 28,717 TON 72.25 2074803.25 75.55 2169569.35
0076 1503000000-E 610 ASP CONC INTR CRS 119.0C 43,600 TON 76.00 3313600.00 80.00 3488000.00
0077 1519000000-E 610 ASP CONC SURF CRS $9.58 22,774 TON 85.50 1947177.00 88.50 2015499.00
0078 1523000000-E 610 ASP CONC SURF CRS $9.5C 34,220 TON 70.25 2403955.00 7275 2489505.00
0079 1575000000-E 620 ASP FOR PLANT MIX 6,960 TON 805.00 5602800.00 856.95 5964372.00
0080 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,000 TON 197.00 197000.00 280.00 280000.00
0081 1840000000-E 665 MILLED RUMBLE STRIPS 92,000 LF 0.15 13800.00 0.14 12880.00
0082 1891000000-E SP  GENERIC PAVING ITEM (SY) 590 SY 110.00 64900.00 125.00 73750.00

7" CONCRETE TRUCK APRON

0083 2000000000-N 806 RIGHT-OF-WAY MARKERS 575 EA 420.00 241500.00 475.00 273125.00
0084 2022000000-E 815 SUBDRAIN EXCAVATION 1,344 CY 11.55 15523.20 40.00 53760.00
0085 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,000 SY 465 9300.00 14.00 28000.00
0086 2033000000-E 815 SUBDRAIN FINE AGGREGATE 336 CY 71.00 23856.00 67.00 22512.00
0087 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 69.25 23268.00 85.00 28560.00
0088 2044000000-E 815 6" PERF SUBDRN PIPE 4,000 LF 12.80 51200.00 20.00 80000.00
0089 2070000000-N 815 SUBDRN PIPE OUTLET 8 EA 730.00 5840.00 450.00 3600.00
0090 2077000000-E 815 6" OUTLET PIPE 48 LF 7150 3432.00 45.00 2160.00
0091 2099000000-E 816 SHOULDER DRAIN 20,800 LF 9.70 201760.00 10.00 208000.00
0092  2110000000-E 816 4" SHOULDER DRAIN PIPE 20,832 LF 175 36456.00 2.00 41664.00
0093  2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 2036 LF 14.70 29929.20 14.00 28504.00
0094  2132000000-N 816 CONC PAD SHLDR DRN OUTLET 40 EA 341.00 13640.00 325.00 13000.00
0095 2143000000-E 818 BLOTTING SAND 20 TON 82.75 1655.00 52.00 1040.00
0096 2209000000-E 838 ENDWALLS 414 cy 1770.00 73278.00 1700.00 70380.00
0097 2220000000-E 838 REINFORCED ENDWALLS 243 CY 2080.00 50544.00 2270.00 55161.00
0098  2253000000-E 840 PIPE COLLARS 6.413 CY 2260.00 14493.38 625.00 4008.13
0099  2264000000-E 840 PIPE PLUGS 1504 CY 2260.00 3399.04 670.00 1007.68
0100 2275000000-E SP  FLOWABLE FILL 137 CY 413.00 56581.00 515.00 70555.00
0101  2286000000-N 840 MASNRY DRAINAGE STRUCT 435 EA 3520.00 1531200.00 2650.00 1152750.00
0102  2297000000-E 840 MASNRY DRAINAGE STRUCT 24.72 CY 2230.00 55125.60 2130.00 52653.60
0103  2308000000-E 840 MASNRY DRAINAGE STRUCT 5467 LF 560.00 306152.00 295.00 161276.50

0104 2364000000-N 840 FRAME W/2GRTS 840.16 STD 54 EA 960.00 51840.00 1015.00 54810.00
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TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC
0105 2364200000-N 840 FRAME W/2GRTS 840.20 STD 41 EA 960.00 39360.00 1015.00 41615.00
0106 2365000000-N 840 FRAME W/2GRTS 840.22 STD 172 EA 960.00 165120.00 1015.00 174580.00
0107 2366000000-N 840 FRAME W/2GRTS 840.24 STD 7 EA 960.00 6720.00 1025.00 7175.00
0108 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 960.00 960.00 1015.00 1015.00
0109 2374000000-N 840 z:ER)AME—GRT—HD 840.03 ** 7 EA 960.00 6720.00 1055.00 7385.00
0110 2374000000-N 840 F;;AME-GRT-HD 840.03 ** 42 EA 960.00 40320.00 1080.00 45360.00
0111 2374000000-N 840 z:GR)AME—GRT—HD 840.03 ** 31 EA 960.00 29760.00 1080.00 33480.00
0112 2396000000-N 840 FRAME W/COVER STD 840.54 41 EA 960.00 39360.00 860.00 35260.00
0113  2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 15 EA 1240.00 18600.00 2875.00 43125.00
0114 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 34 EA 1460.00 49640.00 1600.00 54400.00
0115 2462000000-E 836 ’(';")SLU|CE GATE 2 EA 3080.00 6160.00 2600.00 5200.00
0116  2473000000-N SP GENERIC DRAINAGE ITEM (EA) 17 EA 14500.00 246500.00 5050.00 85850.00
ENERGY DISSIPATOR BASIN
0117  2535000000-E 846 :;:?(;*%'Z(E;)NCRETE CURB 230 LF 29.30 6739.00 32.00 7360.00
0118 2549000000-E 846 2'-6" CONC CURB & GUTTER 18,400 LF 30.00 552000.00 36.00 662400.00
0119 2556000000-E 846 SHOULDER BERM GUTTER 5,310 LF 38.90 206559.00 45.50 241605.00
0120 2577000000-E 846 CONC EXPRESSWAY GUTTER 750 LF 45.60 34200.00 54.00 40500.00
0121 2591000000-E 848 4" CONCRETE SIDEWALK 5,480 SY 54.00 295920.00 67.00 367160.00
0122 2605000000-N 848 CONCRETE CURB RAMPS 6 EA 2250.00 13500.00 2690.00 16140.00
0123 2612000000-E 848 6" CONCRETE DRIVEWAY 560 SY 78.75 44100.00 90.00 50400.00
0124 2619000000-E 850 4" CONCRETE PAVED DITCH 177 SY 90.00 15930.00 105.00 18585.00
0125 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 8,850 SY 73.00 646050.00 80.00 708000.00
0126 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 490 SY 74.75 36627.50 82.00 40180.00
0127 2703000000-E 854 CONC BARRIER TYPE ****** 655 LF 145.00 94975.00 210.00 137550.00
(SINGLE SLOPE)
0128 2724000000-E 857 PC REINF BARRIER SNGL FC 5,350 LF 102.00 545700.00 91.00 486850.00
0129 2752000000-E SP  GENERIC PAVING ITEM (LF) 360 LF 56.25 20250.00 65.00 23400.00
2'-0" MODIFIED VALLEY GUTTER
0130 2759000000-N SP GENERIC PAVING ITEM (EA) 2 EA 5710.00 11420.00 8400.00 16800.00
VERTICAL CONCRETE BARRIER TRANSITION
0131 3001000000-N SP IMPACT ATTEN TYPE TL-3 2 EA 8130.00 16260.00 8095.00 16190.00
0132 3030000000-E 862 STL BEAM GUARDRAIL 29,500 LF 26.90 793550.00 27.00 796500.00
0133 3045000000-E 862 SBGR SHOP CURVED 1,475 LF 28.60 42185.00 29.00 42775.00
0134 3150000000-N 862 ADDIT GUARDRAIL POSTS 30 EA 61.75 1852.50 65.00 1950.00
0135 3195000000-N 862 GREND TYPE AT-1 9 EA 1010.00 9090.00 1010.00 9090.00
0136 3210000000-N 862 GREND TYPE CAT-1 23 EA 1040.00 23920.00 1035.00 23805.00

0137 3215000000-N SP  GRANCHORTYPE Il 4 EA 2470.00 9880.00 2500.00 10000.00
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC
0138 3287000000-N SP GREND TYPE TL-3 44 EA 3900.00 171600.00 3885.00 170940.00
0139 3288000000-N SP GREND TYPE TL-2 23 EA 1040.00 23920.00 3685.00 84755.00
0140 3317000000-N SP GRANCHOR TYPE B-77 20 EA 2750.00 55000.00 2735.00 54700.00
0141 3360000000-E 863 REMOVE EXISTING GUARDRAIL 7,400 LF 1.10 8140.00 1.15 8510.00
0142 3380000000-E 862 TEMP STL BM GUARDRAIL 500 LF 7.85 3925.00 8.00 4000.00
0143 3389150000-N SP Z—TEI_M:}P) GDRL END UNITS ***** 2 EA 2470.00 4940.00 2460.00 4920.00
0144 3389400000-E 865 DBL FACED CABLE GUIDERAIL 13,200 LF 11.15 147180.00 11.15 147180.00
0145 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 86.25 862.50 86.00 860.00
0146 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 40 EA 1850.00 74000.00 1845.00 73800.00
0147 3435000000-N SP GENERIC GUARDRAILL ITEM (EA) 6 EA 500.00 3000.00 505.00 3030.00
PERMANENT BOLLARDS
0148 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 3 EA 1060.00 3180.00 1060.00 3180.00
REMOVABLE BOLLARDS
0149 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 60,960 LF 3.10 188976.00 3.35 204216.00
0150 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 3,730 EA 22.40 83552.00 20.00 74600.00
0151 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 1,170 EA 33.60 39312.00 28.00 32760.00
0152 3565000000-E 866 (E’g!'- gﬁ;rg)“WGH, **WIDE, **OPEN 1 EA 2020.00 2020.00 2817.91 2817.91
0153 3575000000-E SP GENERIC FENCING ITEM (LF) 810 LF 170.00 137700.00 130.00 105300.00
BIKE AND PEDESTRIAN SAFETY RAIL
0154 3628000000-E 876 RIP RAP, CLASS | 3,500 TON 58.00 203000.00 75.00 262500.00
0155 3635000000-E 876 RIP RAP, CLASS II 6,625 TON 60.00 397500.00 89.00 589625.00
0156 3649000000-E 876 RIP RAP, CLASS B 6,465 TON 45.80 296097.00 58.00 374970.00
0157 3656000000-E 876 GEOTEXTILE FOR DRAINGE 44,475 SY 5.10 226822.50 4.00 177900.00
0158 4048000000-E 902 REINF CONC FOUNDTN 12 CY 1140.00 13680.00 1120.00 13440.00
0159 4054000000-E 902 PLN CONC FOUNDTN 2 CY 11.40 22.80 11.20 22.40
0160 4057000000-E SP  OVERHEAD FOOTING 30 CY 11.40 342.00 11.20 336.00
0161 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4,817 LB 9.10 43834.70 9.00 43353.00
0162 4066000000-E 903 SUPPORTS, SIMPLE STL BM 6,948 LB 9.10 63226.80 9.00 62532.00
0163 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 6,280 LF 9.10 57148.00 9.00 56520.00
0164 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 10 EA 114.00 1140.00 115.00 1150.00
0165 4082100000-N 906 (SB%?P’IOSRI\:S?VRHD SIGN STR STA **** Lump Sum 204900.00 200000.00
+15 -L.3-
0166 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 171.00 855.00 170.00 850.00
0167 4102000000-N 904 SIGN ERECTION, TYPEE 339 EA 85.25 28899.75 85.00 28815.00
0168 4108000000-N 904 SIGN ERECTION, TYPE F 73 EA 171.00 12483.00 170.00 12410.00
0169 4109000000-N 904 (SAI()BN ERECTION, TYPE *** (OVRHD) 3 EA 1.15 3.45 1.15 3.45

0170  4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 1.15 2.30 1.15 2.30
(B)
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC

CHARLESTON, TN CHARLOTTE, NC

0171  4110000000-N 904 (SAI()BN ERECTION, TYPE *** (GRD MTD) 18 EA 910.00 16380.00 895.00 16110.00
0172  4110000000-N 904 (SEISBN ERECTION, TYPE *** (GRD MTD) 9 EA 455.00 4095.00 450.00 4050.00
0173 4114000000-N 904 SIGN ERECTION, MILEMARKERS 9 EA 171.00 1539.00 170.00 1530.00
0174 4116100000-N 904 (SDI()BN ERECT, RELOC ** GRD MTD 3 EA 228.00 684.00 225.00 675.00
0175 4116100000-N 904 (SEI?N ERECT, RELOC ** GRD MTD 3 EA 228.00 684.00 225.00 675.00
0176 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 2 EA 228.00 456.00 225.00 450.00
0177 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 93 EA 2.30 213.90 2.25 209.25
0178 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 4 EA 2.30 9.20 2.25 9.00
0179 4238000000-N 907 DISPOSE SIGN, D, E, F 12 EA 2.30 27.60 2.25 27.00
0180 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1600.00 1120.00

DISPOSAL OF FLASHER SYSTEM

0181 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,906 SF 7.70 14676.20 7.80 14866.80
0182 4405000000-E 1110 WORK ZONE SIGNS (PORT) 672 SF 29.30 19689.60 11.00 7392.00
0183 4410000000-E 1110 WORK ZONE SIGNS (BARR) 432 SF 6.95 3002.40 8.00 3456.00
0184 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3310.00 6620.00 3350.00 6700.00
0185 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 13800.00 27600.00 14000.00 28000.00
0186 4430000000-N 1130 DRUMS 920 EA 54.25 49910.00 55.00 50600.00
0187 4434000000-N SP SEQFLASH WARN LIGHTS 30 EA 148.00 4440.00 150.00 4500.00
0188 4435000000-N 1135 CONES 50 EA 23.60 1180.00 24.00 1200.00
0189 4445000000-E 1145 BARRICADES (TYPE Ill) 352 LF 28.40 9996.80 29.00 10208.00
0190 4447000000-E SP PED CHANNEL DEVICES 128 LF 39.00 4992.00 40.00 5120.00
0191 4455000000-N 1150 FLAGGER 550 DAY 385.00 211750.00 350.00 192500.00
0192 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 6480.00 12960.00 7000.00 14000.00
0193 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 3300.00 6600.00 3525.00 7050.00
0194 4480000000-N 1165 TMA 2 EA 48400.00 96800.00 175000.00 350000.00
0195 4485000000-E 1170 PORT CONC BARRIER 1,800 LF 38.70 69660.00 42.00 75600.00
0196 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,800 LF 6.90 12420.00 7.35 13230.00
0197 4507000000-E 1170 WATER FILLED BARRIER 700 LF 92.50 64750.00 110.00 77000.00
0198 4508000000-E SP REM & RES H20 FILL BARR 700 LF 17.55 12285.00 25.00 17500.00
0199 4510000000-N 1190 LAW ENFORCEMENT 64 HR 66.25 4240.00 56.25 3600.00
0200 4516000000-N 1180 SKINNY DRUM 110 EA 40.20 4422.00 42.00 4620.00
0201 4520000000-N 1266 TUBULAR MARKERS (FIXED) 68 EA 75.00 5100.00 78.00 5304.00
0202 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,618 EA 8.85 14319.30 10.00 16180.00
0203 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,687 LF 1.75 2952.25 2.00 3374.00
0204 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 26 EA 154.00 4004.00 160.00 4160.00

0205 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 223 EA 191.00 42593.00 200.00 44600.00
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CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0206

0207

0208

0209
0210
0211
0212
0213
0214
0215
0216
0217
0218
0219

0220

0221

0222

0223

0224

0225
0226
0227
0228
0229
0230
0231
0232
0233
0234
0235

4770000000-E

4775000000-E

4805000000-N

4810000000-E
4815000000-E
4820000000-E
4825000000-E
4835000000-E
4845000000-N
4850000000-E
4860000000-E
4870000000-E
4875000000-N
4890000000-E

4890000000-E

4890000000-E

4890000000-E

4891000000-E

4895000000-N

4900000000-N
4915000000-E
4955000000-N
5325200000-E
5325600000-E
5325800000-E
5326000000-E
5326200000-E
5329000000-E
5536000000-E
5540000000-E

1205 4" COLD APPL PLSTIC LINES TYPE **

1205

1205

1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
SP

SP

SP

SP

1205

SP

1251
1264
1264
1510
1510
1510
1510
1510
1510
1515
1515

(V)

6" COLD APPL PLSTIC LINES TYPE **

(V)

COLD APPL PLASTIC SYM TYPE **

0}

PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 8"

PAINT PVMT MARKINGS 12"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 8" WIDE

LINE REMOVAL 24" WIDE

REMOVAL OF SYMBL & CHARAC

GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING  LINES, 12" 20 MILS
(STANDARD GLASS BEADS)

GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING  LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING  LINES, 6", 20 MILS
(STANDARD GLASS BEADS)

GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING  LINES, 8", 20 MILS
(STANDARD GLASS BEADS)

GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

GENERIC PAVEMENT MARKING ITEM (EA)

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
PERM RAISED PVMT MARKERS

7' U-CHANNEL POSTS

OBJECT MARKERS (END OF RD)
2" WATER LINE

6" WATER LINE

8" WATER LINE

10" WATER LINE

12" WATER LINE

DI H20 PIPE FITTINGS

2" VALVE

6" VALVE

1,960 LF 7.15 14014.00
302 LF 8.85 2672.70

2 EA 1410.00 2820.00
296,225 LF 0.25 74056.25
23,546 LF 0.25 5886.50
1,400 LF 1.20 1680.00
576 LF 2.05 1180.80
770 LF 1.70 1309.00
76 EA 71.00 5396.00
32,600 LF 1.35 44010.00
400 LF 2.95 1180.00
10 LF 11.25 1237.50

12 EA 106.00 1272.00
10,194 LF 2.35 23955.90
86,125 LF 0.85 73206.25
112,564 LF 0.90 101307.60
1,844 LF 3.25 5993.00
430 LF 5.90 2537.00
1,606 EA 53.25 85519.50
8 EA 29.60 236.80

48 EA 74.00 3552.00

54 EA 96.75 5224.50
1,350 LF 67.00 90450.00
2,515 LF 120.00 301800.00
960 LF 116.00 111360.00
5,790 LF 120.00 694800.00
3,130 LF 139.00 435070.00
8,349 LB 7.70 64287.30
5 EA 1500.00 7500.00

35 EA 2060.00 72100.00

7.50 14700.00
9.50 2869.00
1475.00 2950.00
0.28 82943.00
0.28 6592.88
1.25 1750.00
2.20 1267.20
1.80 1386.00
75.00 5700.00
1.45 47270.00
3.10 1240.00
11.75 1292.50
115.00 1380.00
2.50 25485.00
0.90 77512.50
0.95 106935.80
3.40 6269.60
6.20 2666.00
56.00 89936.00
31.00 248.00
78.00 3744.00
135.00 7290.00
45.00 60750.00
75.00 188625.00
85.00 81600.00
90.00 521100.00
105.00 328650.00
12.00 100188.00
1275.00 6375.00
1850.00 64750.00



FEB 10, 2022 03:18 PM RUTHERFORD 2:00PM 8/ 13 002
34400.3.4 DEC 21 2021 C204397

TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC

CHARLESTON, TN CHARLOTTE, NC

0236 5546000000-E 1515 8" VALVE 4 EA 2870.00 11480.00 2470.00 9880.00
0237 5552000000-E 1515 10" VALVE 22 EA 4250.00 93500.00 3485.00 76670.00
0238 5558000000-E 1515 12" VALVE 6 EA 5370.00 32220.00 4400.00 26400.00
0240 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 EA 9250.00 9250.00 6000.00 6000.00
0241 5606000000-E 1515 2" BLOW OFF 5 EA 2510.00 12550.00 2400.00 12000.00
0242 5648000000-N 1515 RELOCATE WATER METER 9 EA 1110.00 9990.00 1050.00 9450.00
0243 5649000000-N 1515 RECONNECT WATER METER 12 EA 1280.00 15360.00 920.00 11040.00
0244 5666000000-N 1515 FIRE HYDRANT 2 EA 5010.00 10020.00 4400.00 8800.00
0245 5672000000-N 1515 RELOCATE FIRE HYDRANT 15 EA 780.00 11700.00 1450.00 21750.00
0246 5691300000-E 1520 8" SANITARY GRAVITY SEWER 7,698.23 LF 214.00 1647421.22 100.00 769823.00
0247 5691400000-E 1520 10" SANITARY GRAVITY SEWER 1,888.1 LF 230.00 434263.00 115.00 217131.50
0248 5691500000-E 1520 12" SANITARY GRAVITY SEWER 1,337.25 LF 260.00 347685.00 155.00 207273.75
0249 5709200000-E 1520 4" FORCE MAIN SEWER 3,117 LF 356.00 1109652.00 75.00 233775.00
0250 5709400000-E 1520 8" FORCE MAIN SEWER 310 LF 530.00 164300.00 95.00 29450.00
0251 5775000000-E 1525 4' DIA UTILITY MANHOLE 43 EA 4500.00 193500.00 6000.00 258000.00
0252 5801000000-E 1530 ABANDON 8" UTILITY PIPE 4,983.8 LF 18.40 91701.92 4.20 20931.96
0253 5802000000-E 1530 ABANDON 10" UTILITY PIPE 4,827 LF 17.75 85679.25 6.50 31375.50
0254 5804000000-E 1530 ABANDON 12" UTILITY PIPE 584 LF 21.70 12672.80 9.40 5489.60
0255 5815000000-N 1530 REMOVE WATER METER 26 EA 271.00 7046.00 275.00 7150.00
0256 5835700000-E 1540 16" ENCASEMENT PIPE 270 LF 250.00 67500.00 130.00 35100.00
0257 5835800000-E 1540 18" ENCASEMENT PIPE 1,468 LF 309.00 453612.00 235.00 344980.00
0258 5836000000-E 1540 24" ENCASEMENT PIPE 1,386 LF 332.00 460152.00 215.00 297990.00
0259 6000000000-E 1605 TEMPORARY SILT FENCE 143,000 LF 3.00 429000.00 3.00 429000.00
0260 6006000000-E 1610 EROS CONTRL STONE CL A 8,860 TON 46.00 407560.00 65.00 575900.00
0261 6009000000-E 1610 EROS CONTRL STONE CL B 40,810 TON 45.00 1836450.00 60.00 2448600.00
0262 6012000000-E 1610 SEDIMENT CONTROL STONE 19,350 TON 44.30 857205.00 45.00 870750.00
0263 6015000000-E 1615 TEMPORARY MULCHING 711 ACR 970.00 689670.00 980.00 696780.00
0264 6018000000-E 1620 SEED FOR TEMP SEEDING 27,700 LB 3.60 99720.00 3.65 101105.00
0265 6021000000-E 1620 FERT FOR TEMP SEEDING 141.5 TON 2010.00 284415.00 2040.00 288660.00
0266 6024000000-E 1622 TEMPORARY SLOPE DRAINS 28,125 LF 16.80 472500.00 17.00 478125.00
0267 6029000000-E SP SAFETY FENCE 11,320 LF 2.20 24904.00 2.25 25470.00
0268 6030000000-E 1630 SILT EXCAVATION 250,750 CY 0.01 2507.50 16.30 4087225.00
0269 6036000000-E 1631 MATTING FOR EROS CONTROL 892,500 SY 1.45 1294125.00 1.50 1338750.00
0270 6037000000-E SP COIR FIBER MAT 2,640 SY 8.05 21252.00 8.15 21516.00
0271 6038000000-E SP PERM SOIL REINF MAT 32,000 SY 4.10 131200.00 4.15 132800.00
0272  6042000000-E 1632 1/4" HARDWARE CLOTH 22,655 LF 7.50 169912.50 5.15 116673.25
0273 6045000000-E SP **" TEMPORARY PIPE 135 LF 193.00 26055.00 146.50 19777.50

(36")
0274 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 125 LF 85.50 10687.50 152.50 19062.50



FEB 10, 2022 03:18 PM RUTHERFORD 2:00PM 9/ 13 002
34400.3.4 DEC 21 2021 C204397

TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC

CHARLESTON, TN CHARLOTTE, NC
0275 6069000000-E 1638 STILLING BASINS 210 CY 27.60 5796.00 12.00 2520.00
0276 6070000000-N 1639 SPECIAL STILLING BASINS 10 EA 1500.00 15000.00 1515.00 15150.00
0277 6071012000-E SP COIRFIBER WATTLE 14,930 LF 11.05 164976.50 11.50 171695.00
0278 6071013000-E SP WATTLE BARRIER 31,250 LF 14.35 448437.50 15.00 468750.00
0279 6071020000-E SP  POLYACRYLAMIDE (PAM) 17,715 LB 13.25 234723.75 10.00 177150.00
0280 6071030000-E 1640 COIR FIBER BAFFLE 27,830 LF 7.75 215682.50 8.00 222640.00
0281 6071050000-E SP Z;"1S/§I;VIMER 75 EA 5770.00 432750.00 840.00 63000.00
0282 6071050000-E SP :;")SKIMMER 18 EA 8630.00 155340.00 985.00 17730.00
0283 6071050000-E SP Z;"1S/§I;VIMER 13 EA 11400.00 148200.00 1200.00 15600.00
0284 6071050000-E SP :;")SKIMMER 1 EA 14800.00 14800.00 1500.00 1500.00
0285 6084000000-E 1660 SEEDING AND MULCHING 365 ACR 2180.00 795700.00 2200.00 803000.00
0286 6087000000-E 1660 MOWING 251 ACR 121.00 30371.00 125.00 31375.00
0287 6090000000-E 1661 SEED FOR REPAIR SEEDING 7,250 LB 11.05 80112.50 11.20 81200.00
0288 6093000000-E 1661 FERT FOR REPAIR SEEDING 19.25 TON 1600.00 30800.00 1620.00 31185.00
0289 6096000000-E 1662 SEED FOR SUPP SEEDING 9,500 LB 4.40 41800.00 4.50 42750.00
0290 6108000000-E 1665 FERTILIZER TOPDRESSING 283.75 TON 2010.00 570337.50 2050.00 581687.50
0291 6111000000-E SP IMPERVIOUS DIKE 770 LF 88.25 67952.50 90.00 69300.00
0292 6114500000-N 1667 SPECIALIZED HAND MOWING 180 VIHR 82.75 14895.00 85.00 15300.00
0293  6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 0.01 1.50 450.00 67500.00
0294 6117500000-N SP CONC WASHOUT STRUCTURE 32 EA 1600.00 51200.00 1250.00 40000.00
0295 6120000000-E SP CULVERT DIVERSION CHANNEL 1,010 CY 14.10 14241.00 15.00 15150.00
0296 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 100 EA 166.00 16600.00 120.00 12000.00

FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0297 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 33 EA 204.00 6732.00 165.00 5445.00
FABRIC INSERT INLET PROTECTIONDEVICE

0298 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 4 EA 1100.00 4400.00 1120.00 4480.00
0299 7060000000-E 1705 SIGNAL CABLE 7,500 LF 3.30 24750.00 3.35 25125.00
0300 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 32 EA 1100.00 35200.00 1115.00 35680.00
0301 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 11 EA 1210.00 13310.00 1230.00 13530.00
0302 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1660.00 4980.00 1675.00 5025.00
0303 7264000000-E 1710 MESSENGER CABLE (3/8") 550 LF 6.60 3630.00 6.70 3685.00
0304 7300000000-E 1715 HN;{’?VED TRENCH (***##sxswne 550 LF 13.25 7287.50 13.40 7370.00
0305 7300000000-E 1715 (UZNZP"/;\VED TRENCH (*esxrss) 405 LF 16.55 6702.75 16.75 6783.75
0306 7300000000-E 1715 aN;{’?VED TRENCH (***x#sxswney 310 LF 24.30 7533.00 24.60 7626.00

0307 7301000000-E 1715 DIRECT DRILL (*x*xxeer) 200 LF 17.65 3530.00 18.00 3600.00
(1,2")
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3.4
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).
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5.164 Ml

WRIGHT BROTHERS

CONSTRUCTION COMPANY INC

CHARLESTON, TN

BLYTHE DEVELOPMENT CO

CHARLOTTE, NC

0308

0309

0310

0311

0312
0313
0314
0315
0316
0317
0318
0319

0320
0321
0322
0323
0324
0325
0326
0327
0328
0329
0330
0331
0332

0333
0334
0335
0336
0337
0338

0339

0340

7301000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7444000000-E
7456000000-E

7481000000-N
7481240000-N
7481260000-N
7575142010-N
7588000000-N
7590000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642200000-N
7684000000-N
7696000000-N

7744000000-N
7901000000-N
7948000000-N
7960000000-N
7972000000-N
7980000000-N

7980000000-N

7980000000-N

1715

1715

1715

1715

1716
1716
1720
1721
1722
1722
1725
1726

SP
SP
SP
1736
SP
SP
SP
SP
SP
1745
1743
1750
1751

1751
1753
1757
SP
SP
SP

SP

SP

DIRECT DRILL (***seey

(2,2"

DIRECT DRILL (***ssiisssy

(3,2")

DIRECT DRILL (***sseey

(4,2")

DIRECT DRILL (***siisesy

(5,2")

JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD

2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(*******)

(14-2)

SITE SURVEY

CAMERA W/O INT LOOP EMUL PROCESS
EXT LOOP EMULATOR PROCESS UNIT
900MHZ SER/ETH SPEC RADIO

SGNL MAST ARM WITH METAL POLE
DBL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

TYPE Il PED W/ FOUNDATION

SIGNAL CABINET FOUNDATION

CONTLRS WITH CBNT (***xxxwxmenx)
(2070E, BASE MOUNTED)
DETECTOR CARD (TYPE 170)

CABINET BASE EXTENDER
TRAFFIC SIGNAL REMOVAL
METAL POLE FOUND REMVL
METAL POLE REMOVAL

GENERIC SIGNAL ITEM (EA)
2070E CONTROLLER
GENERIC SIGNAL ITEM (EA)

PROTECTIVE COATING FOR DUAL MAST ARM POLE

(BLACK)
GENERIC SIGNAL ITEM (EA)

PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)

575

100

275

150

10
10

12
84
12

B

22

[ N

LF

LF

LF

LF

EA
EA
EA
EA
EA
EA
LF
LF

EA
EA
EA
EA
EA
EA
EA
CY
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA
EA

EA

EA

26.50

32.00

39.70

47.50

660.00
1050.00
1100.00

610.00

830.00
1050.00

12.40
2.75

1930.00
4640.00
7180.00
4860.00
20400.00
27500.00
1600.00
1100.00
110.00
276.00
2320.00
2210.00
17700.00

276.00
610.00
2760.00
3860.00
1660.00
4640.00

2090.00

110.00

15237.50

3200.00

10917.50

7125.00

5280.00
10500.00
4400.00
4270.00
1660.00
3150.00
44640.00
30250.00

1930.00
13920.00
7180.00
48600.00
204000.00
55000.00
19200.00
92400.00
1320.00
3864.00
16240.00
8840.00
70800.00

6072.00
2440.00
2760.00
3860.00
1660.00
27840.00

4180.00

770.00

26.80 15410.00
32.50 3250.00
40.00 11000.00
48.00 7200.00
670.00 5360.00
1060.00 10600.00
1120.00 4480.00
615.00 4305.00
840.00 1680.00
1060.00 3180.00
12.60 45360.00
2.80 30800.00
1955.00 1955.00
4700.00 14100.00
7255.00 7255.00
4915.00 49150.00
20650.00 206500.00
27850.00 55700.00
1620.00 19440.00
1120.00 94080.00
115.00 1380.00
280.00 3920.00
2350.00 16450.00
2235.00 8940.00
17860.00 71440.00
280.00 6160.00
615.00 2460.00
2800.00 2800.00
3910.00 3910.00
1675.00 1675.00
4688.00 28128.00
2110.00 4220.00
115.00 805.00



FEB 10, 2022 03:18 PM RUTHERFORD 2:00PM 11/ 13 002
34400.3.4 DEC 21 2021 C204397

TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC
0341 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 1380.00 13800.00 1400.00 14000.00
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)
0392 5673000000-E 1515 FIRE HYDRANT LEG 3059 LF 92.50 28295.75 75.00 2294250
0393 5686000000-E 1515 **" H20 SERVICE LINE 947 LF 94.75 8972.83 72.00 6818.40
(2"
0394 5776000000-E 1525 5' DIA UTILITY MANHOLE 19 EA 7270.00 138130.00 6120.00 116280.00
0395 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 139 LF 320.00 44480.00 330.00 45870.00
0396 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 215 LF 436.00 93740.00 460.00 98900.00
0397 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 745200.00 1200000.00
UTILITY COORDINATOR
0398 0973100000-E 330 **"WLD STL PIPE GRAD B IN SOIL 346 LF 850.00 294100.00 840.00 290640.00
(36", 0.500")
0399 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 276 LF 2380.00 656880.00 2350.00 648600.00
(42", 0.625")
0400 0973300000-E 330 **"WLD STL PIPE GRAD B NOT IN SOIL 122 LF 2620.00 319640.00 2600.00 317200.00
(66", 0.875")
0401 3575000000-E SP  GENERIC FENCING ITEM (LF) 100 LF 140.00 14000.00 140.00 14000.00
ORNAMENTAL WOOD FENCE
0402 4360000000-N SP GENERIC SIGNING ITEM (EA) 4 EA 9380.00 37520.00 9500.00 38000.00
RRFB ASSEMBLY
0403  4360000000-N SP  GENERIC SIGNING ITEM (EA) 3 EA 8610.00 25830.00 8705.00 26115.00
ADVANCE WARNING FLASHING BEA- CON ASSEMBLY
CULVERT ITEMS
0342 8056000000-N 402 REMV EXIST STR ***#xxess Lump Sum 38600.00 40000.00
(874+45.00 -L3-)
0343  8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1320.00 1350.00
0344  8126000000-N 414 CULV EXCAV @ *******s*xx* Lump Sum 247200.00 175000.00
(735+38.59 -L3-)
0345 8126000000-N 414 CULV EXCAV @ ***xwrssees Lump Sum 130100.00 85000.00
(797+66.00 -L3-)
0346  8126000000-N 414 CULV EXCAV @ *******xxxx Lump Sum 278700.00 195415.00
(830+02.00 -L3-)
0347 8126000000-N 414 CULV EXCAV @ **rxwrssees Lump Sum 92100.00 75000.00
(874+45.00 -L3-)
0348 8133000000-E 414 FND CONDIT MAT, BOX CULV 2,287 TON 82.75 189249.25 85.00 194395.00
0349 8196000000-E 420 CLASS A CONCRETE (CULV) 5708.1 CY 442.00 2522980.20 447.00 2551520.70
0350 8245000000-E 425 REINF STEEL (CULVERT) 920,565 LB 1.55 1426875.75 1.60 1472904.00
0351 8590000000-E 876 RIP RAP, CLASS ** 32 TON 72.75 2328.00 87.00 2784.00
(n
0352 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,695 SY 5.10 8644.50 3.35 5678.25
WALL ITEMS

0353 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 268 LF 451.00 120868.00 650.00 174200.00
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TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO
CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC

0354 8801000000-E SP  MSE RETAIN WALL NO ** 6,350 SF 94.75 601662.50 91.00 577850.00
(1

0355 8801000000-E SP  MSE RETAIN WALL NO ** 4,335 SF 116.00 502860.00 92.00 398820.00
(2)

0356 8801000000-E SP  MSE RETAIN WALL NO ** 4,665 SF 101.00 471165.00 81.00 377865.00
(6)

0357 8847000000-E SP  GENERIC RET WALL ITEM (SF) 149,026 SF 2.35 350211.10 1.15 171379.90
ARCHITECTURAL SURFACE TREAT- MENT

0358 8847000000-E SP GENERIC RET WALL ITEM (SF) 18,303 SF 39.10 715647.30 36.60 669889.80
SOUND BARRIER WALL NO -NW11-

0359 8847000000-E SP  GENERIC RET WALL ITEM (SF) 26,005 SF 39.10 1016795.50 36.60 951783.00
SOUND BARRIER WALL NO -NW13-

0360 8847000000-E SP GENERIC RET WALL ITEM (SF) 7,308 SF 39.30 287204.40 36.60 267472.80
SOUND BARRIER WALL NO -NW15-

0361 8847000000-E SP  GENERIC RET WALL ITEM (SF) 14,210 SF 39.10 555611.00 36.60 520086.00
SOUND BARRIER WALL NO -NW5A-

0362 8847000000-E SP GENERIC RET WALL ITEM (SF) 8,208 SF 39.10 320932.80 36.60 300412.80
SOUND BARRIER WALL NO -NW5B-

0363 8847000000-E SP  GENERIC RET WALL ITEM (SF) 18,010 SF 39.30 707793.00 36.60 659166.00
SOUND BARRIER WALL NO -NW8-
STRUCTURE ITEMS

0364 8091000000-N 410 FND EXCAV B** STA ***#xex Lump Sum 22200.00 17000.00
(1, 20+88.94 -Y19-)

0365 8105560000-E 411 4-0"DRILLD PIER IN SOIL 50 LF 1040.00 52000.00 1306.00 65300.00

0366 8105660000-E 411 4-0"DRILLD PIER NO SOIL 50 LF 1040.00 52000.00 1615.00 80750.00

0367 8115000000-N 411 CSLTESTING 1 EA 3860.00 3860.00 4000.00 4000.00

0368 8147000000-E 420 REINF CONCRETE DECK SLAB 38,861 SF 42.30 1643820.30 46.00 1787606.00

0369 8161000000-E 420 GROOVING BRIDGE FLOORS 40,654 SF 0.50 20327.00 0.70 28457.80

0370 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 601.6 CY 1420.00 854272.00 1320.00 794112.00

0371 8210000000-N 422 BRG APPR SLAB ****+txsx Lump Sum 55100.00 46435.00
(20+88.94 -Y19-)

0372 8210000000-N 422 BRG APPR SLAB ****#xswxi Lump Sum 110600.00 127450.00
(26+65.52 -Y3-)

0373 8210000000-N 422 BRG APPR SLAB ****+txex Lump Sum 66200.00 66500.00
(774+41.49 -L3- LT)

0374 8210000000-N 422 BRG APPR SLAB ****#xswsix Lump Sum 66200.00 66530.00
(774+41.49 -L3- RT)

0375 8217000000-E 425 REINF STEEL (BRIDGE) 98,466 LB 1.30 128005.80 1.45 142775.70

0376 8238000000-E 425 SPIRAL COL REINF STL BRG 7,072 LB 2.70 19094.40 3.20 22630.40

0377 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,104.67 LF 361.00 759785.87 448.00 942892.16

0378 8277000000-E 430 72"MOD PRESTR CONC GIRDR 22549 LF 399.00 899705.10 483.00 1089116.70

0379 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 72 EA 484.00 34848.00 933.20 67190.40
(HP 12 X 53)

0380 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 30 EA 399.00 11970.00 933.20 27996.00

(HP 14 X 73)



FEB 10, 2022 03:18 PM RUTHERFORD 2:00PM 13/ 13 002
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TIP NO R-2233BB 5.164 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS BLYTHE DEVELOPMENT CO

CONSTRUCTION COMPANY INC
CHARLESTON, TN CHARLOTTE, NC
0381 8364000000-E 450 HP12X53 PILES 4,005 LF 72.75 291363.75 83.85 335819.25
0382 8384000000-E 450 HP14X73 PILES 940 LF 97.00 91180.00 116.00 109040.00
0383 8391000000-N 450 STEEL PILE POINTS 18 EA 420.00 7560.00 280.00 5040.00
0384 8392500000-E 450 PREDRILLING FOR PILES 170 LF 161.00 27370.00 510.00 86700.00
0385 8475000000-E 460 TWO BAR METAL RAIL 496.77 LF 120.00 59612.40 134.00 66567.18
0386 8482000000-E 460 THREE BAR METAL RAIL 343.92 LF 188.00 64656.96 225.00 77382.00
0387 8503000000-E 460 CONCRETE BARRIER RAIL 407.2 LF 154.00 62708.80 150.00 61080.00
0388 8505000000-E 460 VERT CONC BARRIER RAIL 27714 LF 130.00 36028.20 140.00 38799.60
0389 8517000000-E 460 1-"X****"CONC PARAPET 504.55 LF 113.00 57014.15 110.00 55500.50

(12" X 2'-6")

0390 8531000000-E 462 4" SLOPE PROTECTION 2,278 SY 90.00 205020.00 86.20 196363.60
0391 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 23500.00 33500.00
CONTRACT TOTAL TOTAL 109237300.02 TOTAL 116494541.10
ROADWAY ITEMS SUB-TOTAL 92922448.99 SUB-TOTAL 100184034.56
CULVERT ITEMS SUB-TOTAL 4938097.70 SUB-TOTAL 4799046.95
WALL ITEMS SUB-TOTAL 5650750.60 SUB-TOTAL 5068925.30
STRUCTURE ITEMS SUB-TOTAL 5726002.73 SUB-TOTAL 6442534.29

BIDDERS IN ORDER CONTRACT TOTAL

WRIGHT BROTHERS CONSTRUCTION COMPANY INC 1 109237300.02

BLYTHE DEVELOPMENT CO 2 116494541.10



FEB 10, 2022 03:18 PM
41162.3.1

TIP NO R-5014
FED AID NO STP-1217(6)
GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

DARE

2:00 PM
DEC 21 2021

4.204 MI

1/ 13 004
C204688

FSC Il LLC DBA FRED SMITH

JSMITH CIVIL LLC

BRANCH CIVIL INC

COMPANY
RALEIGH, NC GOLDSBORO, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 997500.00 1000277.72 631000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 225000.65 221209.00 206000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 1430000.00 79078.00 194000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 39539.00 39539.00 14905.00 14905.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 7,350 CY 28.00 205800.00 15.00 110250.00 20.00 147000.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,180 CY 27.00 247860.00 30.00 275400.00 25.00 229500.00
0007 0106000000-E 230 BORROW EXCAVATION 21,150 CY 25.00 528750.00 61.00 1290150.00 59.00 1247850.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 40.00 1600.00 34.00 1360.00 53.00 2120.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,280 SY 5.50 45540.00 12.00 99360.00 6.25 51750.00
0010 0177000000-E 250 BREAKING OF EXT ASPH PVMT 410 SY 2.25 922.50 17.00 6970.00 19.00 7790.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 9,180 CY 25.00 229500.00 29.00 266220.00 58.00 532440.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 24,900 SY 2.50 62250.00 1.00 24900.00 5.25 130725.00
0013  0199000000-E SP TEMPORARY SHORING 343 SF 100.00 34300.00 125.00 42875.00 97.00 33271.00
0014 0222000000-E SP GEOTEXTILE ROCK EMBANK 600 SY 3.25 1950.00 4.00 2400.00 425 2550.00
0015 0223000000-E 275 ROCK PLATING 1,280 SY 110.00 140800.00 166.00 212480.00 140.00 179200.00
0016 0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 95.00 9500.00 148.00 14800.00 160.00 16000.00
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL
0017  0318000000-E 300 FND CONDIT MATL MINOR STRS 1,710 TON 55.00 94050.00 58.00 99180.00 68.00 116280.00
0018 0320000000-E 300 FND CONDIT GEOTEXTILE 2,600 SY 1.50 3900.00 2.00 5200.00 8.50 22100.00
0019  0448000000-E 310 z;’;’n;?CP CULV CLASS IV 1,332 LF 68.00 90576.00 92.00 122544.00 110.00 146520.00
0020 0448200000-E 310 15" RCP CULV CLASS IV 2,580 LF 68.00 175440.00 103.00 265740.00 120.00 309600.00
0021 0448300000-E 310 18" RCP CULV CLASS IV 900 LF 73.00 65700.00 172.00 154800.00 160.00 144000.00
0022 0448400000-E 310 24" RCP CULV CLASS IV 360 LF 97.00 34920.00 189.00 68040.00 210.00 75600.00
0023 0448500000-E 310 30" RCP CULV CLASS IV 8 LF 121.00 968.00 163.00 1304.00 250.00 2000.00
0024 0546000000-E 310 (180?)/\1 (I)35II"3)E CLVT *owe 12 LF 175.00 2100.00 218.00 2616.00 250.00 3000.00
0025 0546000000-E 310 :;é%ﬁgslf’)E CLVT e 12 LF 308.50 3702.00 352.00 4224.00 540.00 6480.00
0026 0546000000-E 310 (420?)/\1 :I:5II"3)E CLVT *owe 128 LF 470.00 60160.00 354.00 45312.00 340.00 43520.00
0027 0546000000-E 310 :;‘é%ﬁg)‘f’)E CLVT o 216 LF 475.00 102600.00 457.00 98712.00 460.00 99360.00
0028 0546000000-E 310 2;'69‘3;\1 GP‘I1I"3)E CLVT *owe 172 LF 650.00 111800.00 629.00 108188.00 650.00 111800.00
0029 0986000000-E SP  GENERIC PIPE ITEM (LF) 72 LF 225.00 16200.00 234.00 16848.00 330.00 23760.00
35" X 24" CORRUGATED ALUMINUM PIPE ARCH, 0.105"
THICK (12 GAUGE)
0030 0992000000-E SP GENERIC PIPE ITEM (EA) 6 EA 51500.00 309000.00 26663.00 159978.00 29500.00 177000.00
ALUMINUM HEADWALL, 0.150" THICK (CONTRACTOR
DESIGNED)
0031 0995000000-E 340 PIPE REMOVAL 2,155 LF 30.00 64650.00 39.00 84045.00 19.00 40945.00



FEB 10, 2022 03:18 PM DARE 2:00PM 2/ 13 004
41162.3.1 DEC 21 2021 C204688

TIP NO R-5014 4.204 MI
FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

FSC Il LLC DBA FRED SMITH JSMITH CIVIL LLC BRANCH CIVIL INC

COMPANY

RALEIGH, NC GOLDSBORO, NC ROANOKE, VA

0032  0996000000-N 350 PIPE CLEAN OUT 6 EA 800.00 4800.00 7249.00 43494.00 290.00 1740.00
0033 1011000000-N 500 FINE GRADING Lump Sum 900437.00 348112.00 559000.00
0034 1077000000-E SP  #57 STONE 240 TON 65.00 15600.00 74.00 17760.00 73.00 17520.00
0035 1099500000-E 505 SHALLOW UNDERCUT 5,500 CY 25.00 137500.00 39.00 214500.00 73.00 401500.00
0036 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 10,945 TON 52.00 569140.00 56.00 612920.00 61.00 667645.00
0037 1111000000-E SP CLASS IV AGGREGATE STABILIZATION 5,000 TON 40.00 200000.00 61.00 305000.00 77.00 385000.00
0038  1220000000-E 545 INCIDENTAL STONE BASE 1,625 TON 80.00 130000.00 64.00 104000.00 62.00 100750.00
0039 1308000000-E 607 z\glul.#gg\%PHALT PVMT *#xxs - wwwes 1,130 SY 14.00 15820.00 11.00 12430.00 6.00 6780.00
0040 1330000000-E 607 INCIDENTAL MILLING 2,500 SY 18.00 45000.00 10.00 25000.00 5.50 13750.00
0041  1491000000-E 610 ASP CONC BASE CRS B25.0C 17,580 TON 110.00 1933800.00 116.00 2039280.00 140.00 2461200.00
0042 1503000000-E 610 ASP CONC INTR CRS 119.0C 7,900 TON 100.00 790000.00 118.00 932200.00 140.00 1106000.00
0043  1519000000-E 610 ASP CONC SURF CRS $9.5B 13,470 TON 95.00 1279650.00 119.00 1602930.00 140.00 1885800.00
0044 1575000000-E 620 ASP FOR PLANT MIX 2,075 TON 550.00 1141250.00 692.00 1435900.00 650.00 1348750.00
0045 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,320 TON 155.00 359600.00 277.00 642640.00 235.00 545200.00
0046 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 20.00 8960.00 53.00 23744.00 39.00 17472.00
0047 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,000 SY 2.50 5000.00 7.00 14000.00 13.00 26000.00
0048 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 60.00 20160.00 99.00 33264.00 89.00 29904.00
0049  2044000000-E 815 6" PERF SUBDRN PIPE 2,000 LF 12.00 24000.00 22.00 44000.00 22.00 44000.00
0050 2070000000-N 815 SUBDRN PIPE OUTLET 4 EA 450.00 1800.00 988.00 3952.00 450.00 1800.00
0051 2077000000-E 815 6" OUTLET PIPE 24 LF 25.00 600.00 58.00 1392.00 33.00 792.00
0052 2253000000-E 840 PIPE COLLARS 406 CY 800.00 3248.00 1650.00 6699.00 1600.00 6496.00
0053 2286000000-N 840 MASNRY DRAINAGE STRUCT 36 EA 2600.00 93600.00 3552.00 127872.00 3200.00 115200.00
0054 2364000000-N 840 FRAME W/2GRTS 840.16 STD 26 EA 650.00 16900.00 1001.00 26026.00 730.00 18980.00
0055 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 675.00 2700.00 1032.00 4128.00 720.00 2880.00
0056  2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 675.00 1350.00 1018.00 2036.00 700.00 1400.00
0057 2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 1 EA 725.00 725.00 1066.00 1066.00 920.00 920.00
0058 2374000000-N 840 (FFR)AME-GRT-HD 840.03 ** 1 EA 750.00 750.00 1094.00 1094.00 920.00 920.00
0059 2374000000-N 840 FCSAME-GRT-HD 840.03 ** 1 EA 750.00 750.00 1094.00 1094.00 920.00 920.00
0060 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 600.00 600.00 835.00 835.00 580.00 580.00
0061 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 1000.00 1000.00 4086.00 4086.00 2800.00 2800.00
0062 2549000000-E 846 2'-6" CONC CURB & GUTTER 440 LF 29.00 12760.00 50.00 22000.00 40.00 17600.00
0063 2591000000-E 848 4" CONCRETE SIDEWALK 320 SY 49.00 15680.00 83.00 26560.00 65.00 20800.00
0064 2605000000-N 848 CONCRETE CURB RAMPS 5 EA 3000.00 15000.00 2606.00 13030.00 2000.00 10000.00
0065 2612000000-E 848 6" CONCRETE DRIVEWAY 2,005 SY 68.00 136340.00 118.00 236590.00 95.00 190475.00
0066 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 100 SY 64.50 6450.00 119.00 11900.00 100.00 10000.00
0067 2845000000-N 858 ADJ METER OR VALVE BOXES 14 EA 65.00 7410.00 444.00 50616.00 190.00 21660.00
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BRANCH CIVIL INC
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RALEIGH, NC GOLDSBORO, NC ROANOKE, VA
0068 3030000000-E 862 STL BEAM GUARDRAIL 3,525 LF 28.00 98700.00 37.00 130425.00 33.00 116325.00
0069 3045000000-E 862 SBGR SHOP CURVED 125 LF 32.00 4000.00 42.00 5250.00 36.00 4500.00
0070 3140000000-E 862 25'CLR SPAN GR SECTIONS 2 EA 2500.00 5000.00 3295.00 6590.00 3400.00 6800.00
0071 3145000000-E 862 :ES)'()LENGTH GR POST ** STL 25 EA 70.00 1750.00 92.00 2300.00 100.00 2500.00
0072 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 66.00 330.00 62.00 310.00
0073 3180000000-N SP  GR ANCHOR TYPE ***#xess 2 EA 2800.00 5600.00 3690.00 7380.00 2800.00 5600.00
(I, SHOP CURVED)
0074 3195000000-N 862 GREND TYPE AT-1 3 EA 800.00 2400.00 1054.00 3162.00 1100.00 3300.00
0075 3287000000-N SP GREND TYPE TL-3 1 EA 3750.00 41250.00 4942.00 54362.00 4100.00 45100.00
0076 3288000000-N SP GREND TYPE TL-2 8 EA 3450.00 27600.00 4547.00 36376.00 4000.00 32000.00
0077 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,878 LF 1.00 2878.00 1.00 2878.00 3.50 10073.00
0078 3628000000-E 876 RIP RAP, CLASS | 60 TON 103.00 6180.00 94.00 5640.00 120.00 7200.00
0079 3635000000-E 876 RIP RAP, CLASS II 450 TON 107.00 48150.00 60.00 27000.00 130.00 58500.00
0080 3642000000-E 876 RIP RAP, CLASS A 220 TON 100.00 22000.00 94.00 20680.00 120.00 26400.00
0081 3649000000-E 876 RIP RAP, CLASS B 301 TON 101.00 30401.00 60.00 18060.00 120.00 36120.00
0082 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,370 SY 3.25 445250 5.00 6850.00 7.25 9932.50
0083 3984000000-E SP GENERIC WALL ITEM (SF) 200 SF 237.50 47500.00 208.00 41600.00 220.00 44000.00
TIMBER RETAINING WALL (# 1)
0084 3984000000-E SP  GENERIC WALL ITEM (SF) 600 SF 121.00 72600.00 124.00 74400.00 220.00 132000.00
TIMBER RETAINING WALL (# 2)
0085 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 20 LF 12.50 250.00 17.00 340.00 14.00 280.00
0086 4082000000-E 903 SUPPORT, WOOD 1,400 LF 11.50 16100.00 15.00 21000.00 13.00 18200.00
0087  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 150.00 300.00 204.00 408.00 170.00 340.00
0088 4102000000-N 904 SIGN ERECTION, TYPE E 90 EA 75.00 6750.00 102.00 9180.00 86.00 7740.00
0089  4110000000-N 904 (SEI’()BN ERECTION, TYPE *** (GRD MTD) 1 EA 225.00 225.00 306.00 306.00 260.00 260.00
0090 4116100000-N 904 (SEISBN ERECT, RELOC ** GRD MTD 1 EA 250.00 250.00 340.00 340.00 290.00 290.00
0091 4116100000-N 904 (SDI()BN ERECT, RELOC ** GRD MTD 2 EA 200.00 400.00 272.00 544.00 230.00 460.00
0092 4116100000-N 904 (SEI?N ERECT, RELOC ** GRD MTD 5 EA 100.00 500.00 136.00 680.00 110.00 550.00
0093  4141000000-N 907 DISPOSE SUPPORT, WOOD 6 EA 25.00 150.00 34.00 204.00 29.00 174.00
0094 4158000000-N 907 DISPOSE SIGN SYST WOOD 73 EA 25.00 1825.00 34.00 2482.00 29.00 2117.00
0095 4400000000-E 1110 WORK ZONE SIGNS (STAT) 186 SF 23.00 4278.00 26.00 4836.00 28.00 5208.00
0096 4405000000-E 1110 WORK ZONE SIGNS (PORT) 384 SF 23.00 8832.00 12.00 4608.00 12.00 4608.00
0097 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3000.00 3000.00 5265.00 5265.00 10400.00 10400.00
0098  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 15000.00 15000.00 20429.00 20429.00 12600.00 12600.00
0099  4430000000-N 1130 DRUMS 150 EA 47.00 7050.00 53.00 7950.00 61.00 9150.00
0100 4435000000-N 1135 CONES 100 EA 25.00 2500.00 26.00 2600.00 24.00 2400.00
0101 4445000000-E 1145 BARRICADES (TYPE Il) 300 LF 28.00 8400.00 34.00 10200.00 375 1125.00
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0102 4455000000-N 1150 FLAGGER 1,102 DAY 900.00 991800.00 395.00 435290.00 310.00 341620.00
0103 4507000000-E 1170 WATER FILLED BARRIER 301 LF 70.00 21070.00 72.00 21672.00 130.00 39130.00
0104 4510000000-N 1190 LAW ENFORCEMENT 240 HR 60.00 14400.00 86.00 20640.00 56.00 13440.00
0105 4650000000-N 1251 TEMP RAISED PVMT MRKS 285 EA 10.00 2850.00 13.00 3705.00 11.00 3135.00
0106 4685000000-E 1205 THERMO PVT MKG LINES 4"90 101,491 LF 0.60 60894.60 1.00 101491.00 0.75 76118.25
0107 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,680 LF 2.50 4200.00 3.00 5040.00 2.75 4620.00
0108 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 EA 115.00 1380.00 152.00 1824.00 130.00 1560.00
0109 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 88 EA 190.00 16720.00 250.00 22000.00 210.00 18480.00
0110  4770000000-E 1205 zll‘l')COLD APPL PLSTIC LINES TYPE ** 8,000 LF 2.50 20000.00 3.00 24000.00 2.75 22000.00
0111 4810000000-E 1205 PAINT PVMT MARKINGS 4" 282,775 LF 0.10 28277.50 0.13 36760.75 0.10 28277.50
0112 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,410 LF 1.00 1410.00 1.00 1410.00 1.00 1410.00
0113 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,286 LF 3.00 6858.00 4.00 9144.00 3.25 7429.50
0114  4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 45.00 1620.00 59.00 2124.00 50.00 1800.00
0115  4845000000-N 1205 PAINT PVT MKG SYMBOL 93 EA 45.00 4185.00 59.00 5487.00 50.00 4650.00
0116  4850000000-E 1205 LINE REMOVAL 4" WIDE 8,000 LF 0.75 6000.00 1.00 8000.00 0.85 6800.00
0117  4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,800 LF 11.00 19800.00 15.00 27000.00 12.00 21600.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)
0118  4900000000-N 1251 PERM RAISED PVMT MARKERS 362 EA 10.00 3620.00 13.00 4706.00 11.00 3982.00
0119  5325200000-E 1510 2" WATER LINE 50 LF 70.00 3500.00 225.00 11250.00 120.00 6000.00
0120 5325400000-E 1510 4" WATER LINE 20 LF 175.00 3500.00 51.00 1020.00 55.00 1100.00
0121 5325600000-E 1510 6" WATER LINE 500 LF 119.00 59500.00 81.00 40500.00 220.00 110000.00
0122 5325800000-E 1510 8" WATER LINE 90 LF 409.00 36810.00 73.00 6570.00 270.00 24300.00
0123 5326200000-E 1510 12" WATER LINE 15,500 LF 150.00 2325000.00 140.00 2170000.00 157.00 2433500.00
0124 5329000000-E 1510 DI H20 PIPE FITTINGS 54,770 LB 14.50 794165.00 14.00 766780.00 15.00 821550.00
0125 5536000000-E 1515 2" VALVE 4 EA 1700.00 6800.00 1458.00 5832.00 1200.00 4800.00
0126 5538000000-E 1515 4" VALVE 1 EA 2200.00 2200.00 1563.00 1563.00 2900.00 2900.00
0127 5540000000-E 1515 6" VALVE 23 EA 2000.00 46000.00 2019.00 46437.00 2900.00 66700.00
0128 5546000000-E 1515 8" VALVE 4 EA 2700.00 10800.00 2889.00 11556.00 3800.00 15200.00
0129 5558000000-E 1515 12" VALVE 30 EA 4950.00 148500.00 5088.00 152640.00 6600.00 198000.00
0130 5589100000-E 1515 1" AIR RELEASE VALVE 10 EA 2100.00 21000.00 8578.00 85780.00 1300.00 13000.00
0131 5643000000-E 1515 Z;"")VVATER METER 1 EA 2500.00 2500.00 7693.00 7693.00 1700.00 1700.00
0132 5643100000-E 1515 3/4" WATER METER 18 EA 2450.00 44100.00 2581.00 46458.00 5300.00 95400.00
0133 5648000000-N 1515 RELOCATE WATER METER 8 EA 1800.00 14400.00 1254.00 10032.00 760.00 6080.00
0134 5649000000-N 1515 RECONNECT WATER METER 67 EA 1800.00 120600.00 1629.00 109143.00 4200.00 281400.00
0135 5666000000-N 1515 FIRE HYDRANT 6 EA 8500.00 51000.00 10873.00 65238.00 9400.00 56400.00
0136 5672000000-N 1515 RELOCATE FIRE HYDRANT 13 EA 8500.00 110500.00 5255.00 68315.00 3200.00 41600.00
0137 5678600000-E 1515 8" LINE STOP 1 EA 21000.00 21000.00 14552.00 14552.00 5000.00 5000.00
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TIP NO

FED AID NO STP-1217(6)
GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.
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C204688

FSC Il LLC DBA FRED SMITH

JSMITH CIVIL LLC

BRANCH CIVIL INC

COMPANY
RALEIGH, NC GOLDSBORO, NC ROANOKE, VA
0138 5709300000-E 1520 6" FORCE MAIN SEWER 100 LF 116.50 11650.00 56.00 5600.00 330.00 33000.00
0139 5800000000-E 1530 ABANDON 6" UTILITY PIPE 900 LF 18.00 16200.00 5.00 4500.00 24.00 21600.00
0140 5801000000-E 1530 ABANDON 8" UTILITY PIPE 2,510 LF 20.00 50200.00 5.00 12550.00 26.00 65260.00
0141 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,270 LF 25.00 31750.00 5.00 6350.00 32.00 40640.00
0142 5815000000-N 1530 REMOVE WATER METER 18 EA 500.00 9000.00 458.00 8244.00 380.00 6840.00
0143 5815500000-N 1530 REMOVE FIRE HYDRANT 2 EA 1500.00 3000.00 5079.00 10158.00 760.00 1520.00
0144 5835700000-E 1540 16" ENCASEMENT PIPE 330 LF 475.00 156750.00 192.00 63360.00 370.00 122100.00
0145 5888000000-E SP  GENERIC UTILITY ITEM (LF) 100 LF 175.00 17500.00 12.00 1200.00 39.00 3900.00
POLYETHYLENE ENCASEMENT WATER LINE
0146 5894000000-E SP  GENERIC UTILITY ITEM (CY) 50 CY 400.00 20000.00 555.00 27750.00 2500.00 125000.00
REINFORCED CONCRETE ENCASEMENT AND SUPPORTS
0147  6000000000-E 1605 TEMPORARY SILT FENCE 40,020 LF 275 110055.00 5.00 200100.00 3.50 140070.00
0148 6006000000-E 1610 EROS CONTRL STONE CL A 375 TON 68.00 25500.00 94.00 35250.00 130.00 48750.00
0149 6009000000-E 1610 EROS CONTRL STONE CL B 730 TON 68.00 49640.00 60.00 43800.00 130.00 94900.00
0150 6012000000-E 1610 SEDIMENT CONTROL STONE 535 TON 45.00 24075.00 74.00 39590.00 77.00 41195.00
0151 6015000000-E 1615 TEMPORARY MULCHING 7.5 ACR 875.00 6562.50 1318.00 9885.00 990.00 7425.00
0152 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 4.00 2000.00 4.00 2000.00 4.50 2250.00
0153 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 TON 1500.00 3750.00 1977.00 4942 .50 1700.00 4250.00
0154 6024000000-E 1622 TEMPORARY SLOPE DRAINS 585 LF 13.00 7605.00 45.00 26325.00 12.00 7020.00
0155 6029000000-E SP SAFETY FENCE 9,400 LF 2.25 21150.00 5.00 47000.00 275 25850.00
0156 6030000000-E 1630 SILT EXCAVATION 970 CY 5.00 4850.00 62.00 60140.00 38.00 36860.00
0157 6036000000-E 1631 MATTING FOR EROS CONTROL 29,800 SY 1.55 46190.00 3.00 89400.00 1.75 52150.00
0158 6037000000-E SP COIR FIBER MAT 1,680 SY 375 6300.00 8.00 13440.00 425 7140.00
0159 6038000000-E SP PERM SOIL REINF MAT 100 SY 475 475.00 11.00 1100.00 5.50 550.00
0160 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 7.00 8400.00 7.00 8400.00 4.50 5400.00
0161 6048000000-E SP FLOAT TURBIDITY CURTAIN 780 SY 55.50 43290.00 53.00 41340.00 56.00 43680.00
0162 6071012000-E SP COIR FIBER WATTLE 3,000 LF 9.00 27000.00 16.00 48000.00 12.00 36000.00
0163 6071020000-E SP  POLYACRYLAMIDE (PAM) 400 LB 9.00 3600.00 66.00 26400.00 10.00 4000.00
0164 6071030000-E 1640 COIR FIBER BAFFLE 145 LF 8.00 1160.00 11.00 1595.00 6.75 978.75
0165 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2650.00 23850.00 4613.00 41517.00 3000.00 27000.00
0166 6087000000-E 1660 MOWING 6 ACR 300.00 1800.00 395.00 2370.00 340.00 2040.00
0167 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 14.00 1400.00 4.00 400.00 16.00 1600.00
0168 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1977.00 494.25 1100.00 275.00
0169 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 6.00 1200.00 5.00 1000.00 6.75 1350.00
0170 6108000000-E 1665 FERTILIZER TOPDRESSING 5.75 TON 945.00 5433.75 1977.00 11367.75 1100.00 6325.00
0171 6111000000-E SP  IMPERVIOUS DIKE 620 LF 365.00 226300.00 358.00 221960.00 410.00 254200.00
0172 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 60.00 600.00 79.00 790.00 68.00 680.00
0173  6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 450.00 11250.00 659.00 16475.00 570.00 14250.00
0174 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 1000.00 8000.00 1264.00 10112.00 1100.00 8800.00
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TIP NO R-5014 4.204 MI
FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

FSC Il LLC DBA FRED SMITH JSMITH CIVIL LLC BRANCH CIVIL INC
COMPANY
RALEIGH, NC GOLDSBORO, NC ROANOKE, VA
0175 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 5 EA 900.00 4500.00 926.00 4630.00 1000.00 5000.00
0176 7060000000-E 1705 SIGNAL CABLE 2,790 LF 2.60 7254.00 4.00 11160.00 3.00 8370.00
0177  7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 2 EA 710.00 1420.00 713.00 1426.00 800.00 1600.00
0178 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 6 EA 1050.00 6300.00 1218.00 7308.00 1200.00 7200.00
0179 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1250.00 1250.00 1553.00 1553.00 1400.00 1400.00
0180 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1560.00 3120.00 2123.00 4246.00 1800.00 3600.00
0181 7300000000-E 1715 UNPAVED TRENGCH (*****#xx+x) 1,760 LF 7.00 12320.00 12.00 21120.00 7.75 13640.00
(1,2"
0182 7300000000-E 1715 UNPAVED TRENCH (** ) 39 LF 14.00 546.00 14.00 546.00 16.00 624.00
(2,2"
0183  7301000000-E 1715 DIRECT DRILL (*****x+wxex) 345 LF 20.00 6900.00 40.00 13800.00 23.00 7935.00
(1,2"
0184 7301000000-E 1715 DIRECT DRILL (*x*xxeer) 90 LF 22.70 2043.00 43.00 3870.00 26.00 2340.00
(2,2"
0185 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 26 EA 285.00 7410.00 392.00 10192.00 320.00 8320.00
0186 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,170 LF 6.50 14105.00 10.00 21700.00 7.25 15732.50
0187 7456000000-E 1726 LEAD-IN CABLE(*****+*+) 6,545 LF 1.80 11781.00 2.00 13090.00 2.00 13090.00
(14-2)
0188 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 3 EA 22141.00 66423.00 26792.00 80376.00 24900.00 74700.00
0189 7613000000-N SP  SOIL TEST 3 EA 2150.00 6450.00 3563.00 10689.00 2400.00 7200.00
0190 7614100000-E SP  DRILLED PIER FOUND 45 CY 1175.00 52875.00 1831.00 82395.00 1300.00 58500.00
0191 7631000000-N SP  MAST ARM W/ MTL POLE DES 3 EA 750.00 2250.00 0.01 0.03 800.00 2400.00
0192 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 535.00 1070.00 713.00 1426.00 600.00 1200.00
0193 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 5 EA 2150.00 10750.00 2565.00 12825.00 2400.00 12000.00
0194 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 850.00 850.00 1283.00 1283.00 960.00 960.00
0195 7696000000-N 1751 CONTLRS WITH CBNT (***x#xxxesxs) 1 EA 19000.00 19000.00 24747.00 24747.00 21300.00 21300.00
(2070E, BASE MOUNTED)
0196 7744000000-N 1751 DETECTOR CARD (TYPE 170) 17 EA 165.00 2805.00 178.00 3026.00 190.00 3230.00
0197 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 690.00 690.00 392.00 392.00 770.00 770.00
0198 7960000000-N SP  METAL POLE FOUND REMVL 2 EA 2550.00 5100.00 5700.00 11400.00 2900.00 5800.00
0199 7972000000-N SP METAL POLE REMOVAL 2 EA 575.00 1150.00 3563.00 7126.00 640.00 1280.00
CONTRACT TOTAL TOTAL 19955000.00 TOTAL 20297689.00 TOTAL 21960585.00

ROADWAY ITEMS SUB-TOTAL 19955000.00 SUB-TOTAL 20297689.00 SUB-TOTAL 21960585.00
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TIP NO R-5014 4.204 MI
FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1185000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 500000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1000000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 6500.00 6500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 7,350 CY 25.00 183750.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 9,180 CY 25.00 229500.00
0007 0106000000-E 230 BORROW EXCAVATION 21,150 CY 40.00 846000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 40 CY 125.00 5000.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,280 SY 12.00 99360.00
0010 0177000000-E 250 BREAKING OF EXT ASPH PVMT 410 SY 16.50 6765.00
0011 0195000000-E 265 SELECT GRANULAR MATERIAL 9,180 CY 40.00 367200.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 24,900 SY 1.50 37350.00
0013 0199000000-E SP TEMPORARY SHORING 343 SF 55.00 18865.00
0014 0222000000-E SP GEOTEXTILE ROCK EMBANK 600 SY 9.15 5490.00
0015 0223000000-E 275 ROCK PLATING 1,280 SY 206.00 263680.00
0016 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 300.00 30000.00

HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017  0318000000-E 300 FND CONDIT MATL MINOR STRS 1,710 TON 55.00 94050.00

0018 0320000000-E 300 FND CONDIT GEOTEXTILE 2,600 SY 1.50 3900.00

0019  0448000000-E 310 ***"RCP CULV CLASS IV 1,332 LF 68.00 90576.00
(12")

0020 0448200000-E 310 15" RCP CULV CLASS IV 2,580 LF 68.00 175440.00

0021 0448300000-E 310 18" RCP CULV CLASS IV 900 LF 73.00 65700.00

0022 0448400000-E 310 24" RCP CULV CLASS IV 360 LF 97.00 34920.00

0023 0448500000-E 310 30" RCP CULV CLASS IV 8 LF 121.00 968.00

0024 0546000000-E 310 **" CAA PIPE CLVT ****= 12 LF 175.00 2100.00
(18", 0.105")

0025 0546000000-E 310 **" CAA PIPE CLVT **** 12 LF 308.33 3699.96
(36", 0.135")

0026 0546000000-E 310 **" CAA PIPE CLVT ****= 128 LF 470.00 60160.00
(42", 0.135")

0027 0546000000-E 310 **" CAA PIPE CLVT **** 216 LF 475.00 102600.00
(48", 0.164")

0028 0546000000-E 310 **" CAA PIPE CLVT ****= 172 LF 650.00 111800.00
(60", 0.164")

0029 0986000000-E SP  GENERIC PIPE ITEM (LF) 72 LF 225.00 16200.00

35" X 24" CORRUGATED ALUMINUM PIPE ARCH, 0.105"
THICK (12 GAUGE)

0030 0992000000-E SP  GENERIC PIPE ITEM (EA) 6 EA 51500.00 309000.00
ALUMINUM HEADWALL, 0.150" THICK (CONTRACTOR
DESIGNED)

0031 0995000000-E 340 PIPE REMOVAL 2,155 LF 30.00 64650.00
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0032
0033
0034
0035
0036
0037
0038
0039

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057

0058

0059

0060
0061
0062
0063
0064
0065
0066
0067

0996000000-N
1011000000-N
1077000000-E
1099500000-E
1099700000-E
1111000000-E
1220000000-E
1308000000-E

1330000000-E
1491000000-E
1503000000-E
1519000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2253000000-E
2286000000-N
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2451000000-N
2549000000-E
2591000000-E
2605000000-N
2612000000-E
2655000000-E
2845000000-N

350
500
SP

505
505
SP

545
607

607
610
610
610
620
654
815
815
815
815
815
815
840
840
840
840
840
840

840

840

840
852
846
848
848
848
852
858

PIPE CLEAN OUT

FINE GRADING

#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION

CLASS IV AGGREGATE STABILIZATION

INCIDENTAL STONE BASE

MILLN ASPHALT PVMT *#x* _ wxexx
(0"TO 3"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS $9.5B

ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

PIPE COLLARS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD

FRAME-GRT-HD 840.03 **
(E)

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54

CONC TRANS SECT FOR DROP INLET

2'-6" CONC CURB & GUTTER
4" CONCRETE SIDEWALK
CONCRETE CURB RAMPS

6" CONCRETE DRIVEWAY

5" MONO CONC ISLDS (KEY IN)
ADJ METER OR VALVE BOXES

6 EA 800.00 4800.00
Lump Sum 2900977.00
240 TON 120.00 28800.00
5,500 CY 38.00 209000.00
10,945 TON 55.00 601975.00
5,000 TON 90.00 450000.00
1,625 TON 125.00 203125.00
1,130 SY 28.10 31753.00
2,500 SY 23.80 59500.00
17,580 TON 131.75 2316165.00
7,900 TON 129.45 1022655.00
13,470 TON 113.75 1532212.50
2,075 TON 538.00 1116350.00
2,320 TON 225.00 522000.00
448 CY 14.20 6361.60
2,000 SY 4.65 9300.00
336 CY 108.00 36288.00
2,000 LF 18.35 36700.00
4 EA 930.00 3720.00

24 LF 80.00 1920.00
4.06 CY 800.00 3248.00
36 EA 2600.00 93600.00

26 EA 650.00 16900.00

4 EA 675.00 2700.00

2 EA 675.00 1350.00

1 EA 725.00 725.00

1 EA 750.00 750.00

1 EA 750.00 750.00

1 EA 600.00 600.00

1 EA 3100.00 3100.00

440 LF 36.00 15840.00
320 SY 58.50 18720.00

5 EA 1800.00 9000.00
2,005 SY 85.00 170425.00
100 SY 90.00 9000.00
114 EA 65.00 7410.00
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ROCKY MOUNT, NC

0068
0069
0070
0071

0072
0073

0074
0075
0076
0077
0078
0079
0080
0081
0082
0083

0084

0085
0086
0087
0088
0089

0090

0091

0092

0093
0094
0095
0096
0097
0098
0099
0100
0101

3030000000-E
3045000000-E
3140000000-E
3145000000-E

3150000000-N
3180000000-N

3195000000-N
3287000000-N
3288000000-N
3360000000-E
3628000000-E
3635000000-E
3642000000-E
3649000000-E
3656000000-E
3984000000-E

3984000000-E

4072000000-E
4082000000-E
4096000000-N
4102000000-N
4110000000-N

4116100000-N

4116100000-N

4116100000-N

4141000000-N
4158000000-N
4400000000-E
4405000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E

862
862
862
862

862
SP

862
SP

SP

863
876
876
876
876
876
SP

SP

903
903
904
904
904

904

904

904

907
907
1110
1110
1115

STL BEAM GUARDRAIL
SBGR SHOP CURVED

25' CLR SPAN GR SECTIONS
EXLENGTH GR POST ** STL
(®)

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *##wrssss
(I, SHOP CURVED)
GR END TYPE AT-1

GR END TYPE TL-3

GR END TYPE TL-2

REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS II

RIP RAP, CLASS A

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE

GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 1)
GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 2)
SUPPORT, 3-LB STL U-CHAN
SUPPORT, WOOD

SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE *** (GRD MTD)
(B)

SIGN ERECT, RELOC ** GRD MTD
(B)

SIGN ERECT, RELOC ** GRD MTD
(D)

SIGN ERECT, RELOC ** GRD MTD
(E)

DISPOSE SUPPORT, WOOD
DISPOSE SIGN SYST WOOD
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)

FLASHING ARROW BOARD

1120 PORTABLE CHANGE MSG SIGN
1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE lIIl)

3,525 LF 29.00 102225.00
125 LF 32.00 4000.00
2 EA 3000.00 6000.00

25 EA 90.00 2250.00

5 EA 55.00 275.00

2 EA 2500.00 5000.00

3 EA 1000.00 3000.00

1 EA 3600.00 39600.00

8 EA 3500.00 28000.00
2,878 LF 1.50 4317.00
60 TON 177.55 10653.00
450 TON 175.40 78930.00
220 TON 156.05 34331.00
301 TON 156.05 46971.05
1,370 SY 4.80 6576.00
200 SF 102.00 20400.00
600 SF 102.00 61200.00
20 LF 12.31 246.20
1,400 LF 11.27 15778.00
2 EA 150.00 300.00

90 EA 75.00 6750.00

1 EA 225.00 225.00

1 EA 250.00 250.00

2 EA 200.00 400.00

5 EA 100.00 500.00

6 EA 25.00 150.00

73 EA 25.00 1825.00
186 SF 25.95 4826.70
384 SF 36.00 13824.00
1 EA 10000.00 10000.00

1 EA 30000.00 30000.00
150 EA 100.00 15000.00
100 EA 50.00 5000.00
300 LF 88.00 26400.00
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BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

0102 4455000000-N 1150 FLAGGER 1,102 DAY 350.00 385700.00
0103 4507000000-E 1170 WATER FILLED BARRIER 301 LF 50.00 15050.00
0104 4510000000-N 1190 LAW ENFORCEMENT 240 HR 82.00 19680.00
0105 4650000000-N 1251 TEMP RAISED PVMT MRKS 285 EA 10.00 2850.00
0106 4685000000-E 1205 THERMO PVT MKG LINES 4"90 101,491 LF 0.60 60894.60
0107 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,680 LF 2.50 4200.00
0108 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 EA 115.00 1380.00
0109 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 88 EA 190.00 16720.00
0110 4770000000-E 1205 zll‘l')COLD APPL PLSTIC LINES TYPE ** 8,000 LF 2.50 20000.00
0111  4810000000-E 1205 PAINT PVMT MARKINGS 4" 282,775 LF 0.10 28277.50
0112  4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,410 LF 1.00 1410.00
0113  4835000000-E 1205 PAINT PVT MKG LINES 24" 2,286 LF 3.00 6858.00
0114  4840000000-N 1205 PAINT PVT MKG CHARACTER 36 EA 45.00 1620.00
0115 4845000000-N 1205 PAINT PVT MKG SYMBOL 93 EA 45.00 4185.00
0116 4850000000-E 1205 LINE REMOVAL 4" WIDE 8,000 LF 0.75 6000.00
0117 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,800 LF 11.00 19800.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)
0118 4900000000-N 1251 PERM RAISED PVMT MARKERS 362 EA 10.00 3620.00
0119 5325200000-E 1510 2" WATER LINE 50 LF 70.00 3500.00
0120 5325400000-E 1510 4" WATER LINE 20 LF 175.00 3500.00
0121 5325600000-E 1510 6" WATER LINE 500 LF 118.60 59300.00
0122 5325800000-E 1510 8" WATER LINE 90 LF 408.88 36799.20
0123 5326200000-E 1510 12" WATER LINE 15,500 LF 150.00 2325000.00
0124 5329000000-E 1510 DI H20 PIPE FITTINGS 54,770 LB 14.50 794165.00
0125 5536000000-E 1515 2" VALVE 4 EA 1696.25 6785.00
0126 5538000000-E 1515 4" VALVE 1 EA 2200.00 2200.00
0127 5540000000-E 1515 6" VALVE 23 EA 1995.65 45899.95
0128 5546000000-E 1515 8" VALVE 4 EA 2700.00 10800.00
0129 5558000000-E 1515 12" VALVE 30 EA 4945.00 148350.00
0130 5589100000-E 1515 1" AIR RELEASE VALVE 10 EA 2100.00 21000.00
0131 5643000000-E 1515 Z;"")VVATER METER 1 EA 2500.00 2500.00
0132 5643100000-E 1515 3/4" WATER METER 18 EA 2415.00 43470.00
0133 5648000000-N 1515 RELOCATE WATER METER 8 EA 1800.00 14400.00
0134 5649000000-N 1515 RECONNECT WATER METER 67 EA 1800.00 120600.00
0135 5666000000-N 1515 FIRE HYDRANT 6 EA 8500.00 51000.00
0136 5672000000-N 1515 RELOCATE FIRE HYDRANT 13 EA 8500.00 110500.00

0137 5678600000-E 1515 8" LINE STOP 1 EA 21000.00 21000.00



FEB 10, 2022 03:18 PM

41162.

TIP NO

FED AID NO STP-1217(6)

3.1

R-5014

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

DARE 2:00PM 11/ 13 004
DEC 21 2021 C204688

4.204 MI

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

0138
0139
0140
0141
0142
0143
0144
0145

0146

0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172
0173
0174

5709300000-E
5800000000-E
5801000000-E
5804000000-E
5815000000-N
5815500000-N
5835700000-E
5888000000-E

5894000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6048000000-E
6071012000-E
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6117500000-N

1520

6" FORCE MAIN SEWER

1530 ABANDON 6" UTILITY PIPE
1530 ABANDON 8" UTILITY PIPE
1530 ABANDON 12" UTILITY PIPE

1530
1530
1540
SP

SP

1605
1610
1610
1610
1615
1620
1620
1622
SP
1630
1631
SP
SP
1632
SP
SP
SP
1640
1660
1660
1661
1661
1662
1665
SP
1667
SP
SP

REMOVE WATER METER
REMOVE FIRE HYDRANT
16" ENCASEMENT PIPE
GENERIC UTILITY ITEM (LF)

POLYETHYLENE ENCASEMENT WATER LINE

GENERIC UTILITY ITEM (CY)

REINFORCED CONCRETE ENCASEMENT AND SUPPORTS

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
FLOAT TURBIDITY CURTAIN
COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONC WASHOUT STRUCTURE

100 LF 116.45 11645.00
900 LF 18.00 16200.00
2,510 LF 20.00 50200.00
1,270 LF 25.00 31750.00
18 EA 500.00 9000.00

2 EA 1500.00 3000.00
330 LF 465.22 153522.60
100 LF 175.00 17500.00
50 CY 400.00 20000.00
40,020 LF 3.19 127663.80
375 TON 141.05 52893.75
730 TON 141.05 102966.50
535 TON 105.70 56549.50
7.5 ACR 875.00 6562.50
500 LB 3.92 1960.00
2.5 TON 1500.00 3750.00
585 LF 37.70 22054.50
9,400 LF 2.50 23500.00
970 CY 15.00 14550.00
29,800 SY 1.55 46190.00
1,680 SY 3.75 6300.00
100 SY 4.75 475.00
1,200 LF 3.99 4788.00
780 SY 52.00 40560.00
3,000 LF 10.68 32040.00
400 LB 9.00 3600.00
145 LF 6.00 870.00
9 ACR 2650.00 23850.00

6 ACR 300.00 1800.00
100 LB 14.00 1400.00
0.25 TON 1000.00 250.00
200 LB 6.00 1200.00
5.75 TON 945.00 5433.75
620 LF 275.00 170500.00
10 MVHR 60.00 600.00
25 EA 500.00 12500.00

8 EA 1100.00 8800.00



FEB 10, 2022 03:18 PM

41162.

TIP NO

FED AID NO STP-1217(6)

3.1

R-5014

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

DARE 2:00PM 12/ 13 004
DEC 21 2021 C204688

4.204 MI

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

0175
0176
0177
0178
0179
0180
0181

0182

0183

0184

0185
0186
0187

0188
0189
0190
0191
0192
0193
0194
0195

0196
0197
0198
0199

7048500000-E
7060000000-E
7108000000-E
7120000000-E
7132000000-E
7144000000-E
7300000000-E

7300000000-E

7301000000-E

7301000000-E

7324000000-N
7444000000-E
7456000000-E

7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642200000-N
7684000000-N
7696000000-N

7744000000-N
7901000000-N
7960000000-N
7972000000-N

1705 16" PEDEST SIG HEAD 1 SEC W/CD
1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (12", 1 SECT
1705 VEHICLE SIGNAL HD (12", 3 SECT
1705 VEHICLE SIGNAL HD (12", 4 SECT
1705 VEHICLE SIGNAL HD (12", 5 SECT

1715 UNPAVED TRENCH (*****sswxss)
(1’ 2..)
1715 UNPAVED TRENCH (*******xx**)
(2’ 2u)
1715 DIRECT DRILL (*****x+wxex)
(1’ 2..)
1715 DIRECT DRILL (*****x****x)
(2’ 2u)
1716 JUNCTION BOX (STANDARD SIZE)
1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE(*******)
(14-2)

SP SGNL MAST ARM WITH METAL POLE

SP  SOIL TEST

SP  DRILLED PIER FOUND

SP  MAST ARM W/ MTL POLE DES

1745 SIGN FOR SIGNALS

1743 TYPE Il PED W/ FOUNDATION

1750 SIGNAL CABINET FOUNDATION

1751 CONTLRS WITH CBNT (****ssxesers)
(2070E, BASE MOUNTED)
1751 DETECTOR CARD (TYPE 170)

1753 CABINET BASE EXTENDER
SP METAL POLE FOUND REMVL
SP METAL POLE REMOVAL

)
)
)
)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

FSC Il LLC DBA FRED SMITH COMPANY

JSMITH CIVIL LLC
BRANCH CIVIL INC

345
90

26
2,170
6,545

EA
LF
EA
EA
EA
EA
LF

LF

LF

LF

EA
LF
LF

EA
EA
CcY
EA
EA
EA
EA
EA

EA
EA
EA
EA

888.00 4440.00
2.60 7254.00
708.00 1416.00
1046.00 6276.00
1240.00 1240.00
1558.00 3116.00
7.00 12320.00
14.00 546.00
20.00 6900.00
23.00 2070.00
283.00 7358.00
6.40 13888.00
1.80 11781.00
22144.00 66432.00
2123.00 6369.00
1168.00 52560.00
708.00 2124.00
531.00 1062.00
2123.00 10615.00
850.00 850.00
18919.00 18919.00
165.00 2805.00
688.00 688.00
2548.00 5096.00
566.00 1132.00
TOTAL 23705843.16
SUB-TOTAL 23705843.16
CONTRACT TOTAL
19955000.00

20297689.00

21960585.00



FEB 10, 2022 03:18 PM DARE 2:00PM 13/ 13 004
41162.3.1 DEC 21 2021 C204688

TIP NO R-5014 4.204 MI
FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

BARNHILL CONTRACTING CO 4 23705843.16



FEB 10, 2022 03:18 PM

2021CPT.03.31.10101, 2021CPT.03.31.20101

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-17 AND 1 SECTION OF SECONDARY ROADS.

BRUNSWICK

2:00 PM 1/ 2 005
DEC 21 2021 C204685
9.870 Ml

S T WOOTEN CORPORATION

HIGHLAND PAVING CO LLC

WILSON, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 235000.00 288000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,026 CY 23.31 23916.06 25.00 25650.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 281 TON 41.34 11616.54 80.00 22480.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 30.02 SMI 3813.38 114477.67 3800.00 114076.00
0005 1297000000-E 607 ?/1III]I72{'\)SP PVMT ***** DTH 236,168 SY 1.96 462889.28 1.80 425102.40
0006 1330000000-E 607 INCIDENTAL MILLING 1,444 SY 14.24 20562.56 15.95 23031.80
0007 1519000000-E 610 ASP CONC SURF CRS $9.5B 6,397 TON 63.80 408128.60 77.75 497366.75
0008 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 200 TON 85.00 17000.00 88.00 17600.00
0009 1523000000-E 610 ASP CONC SURF CRS $9.5C 23,930 TON 73.75 1764837.50 75.15 1798339.50
0010 1575000000-E 620 ASP FOR PLANT MIX 1,878 TON 375.00 704250.00 552.00 1036656.00
0011  1840000000-E 665 MILLED RUMBLE STRIPS 100 LF 121.72 12172.00 10.00 1000.00
0012 1880000000-E SP  GENERIC PAVING ITEM (TON) 1,894 TON 125.00 236750.00 250.00 473500.00
PATCHING EXISTING PAVEMENT  (MILL)
0013 3150000000-N 862 ADDIT GUARDRAIL POSTS 6 EA 60.00 360.00 11.00 66.00
0014 3210000000-N 862 GREND TYPE CAT-1 2 EA 1200.00 2400.00 950.00 1900.00
0015 3287000000-N SP GREND TYPE TL-3 6 EA 3500.00 21000.00 3450.00 20700.00
0016 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 325 LF 30.00 9750.00 27.00 8775.00
REMOVE AND REPLACE EXISTING GUARDRAIL
0017 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 4 EA 550.00 2200.00 425.00 1700.00
GUARDRAIL PRE-FAB POSTS
0018  4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,543 SF 6.75 10415.25 6.75 10415.25
0019  4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2081.63 4163.26 3000.00 6000.00
0020 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 6832.00 13664.00 9500.00 19000.00
0021 4434000000-N SP SEQFLASH WARN LIGHTS 34 EA 128.10 4355.40 225.00 7650.00
0022 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 204026.17 292000.00
0023  4480000000-N 1165 TMA 2 EA 5124.00 10248.00 10000.00 20000.00
0024 4510000000-N 1190 LAW ENFORCEMENT 300 HR 72.94 21882.00 55.00 16500.00
0025 4520000000-N 1266 TUBULAR MARKERS (FIXED) 10 EA 150.00 1500.00 150.00 1500.00
0026 4685000000-E 1205 THERMO PVT MKG LINES 4"90 121,304 LF 0.88 106747.52 0.88 106747.52
0027 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 5351 LF 1.75 9364.25 1.75 9364.25
0028 4700000000-E 1205 12"WIDE THERMO 90 MILS 710 LF 3.50 2485.00 3.50 2485.00
0029 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 4 EA 125.00 500.00 125.00 500.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 255 EA 150.00 38250.00 150.00 38250.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 233,906 LF 0.10 23390.60 0.10 23390.60
0032 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,320 LF 1.00 2320.00 1.00 2320.00
0033  4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 2,300 LF 11.00 25300.00 11.00 25300.00
IATL%R)MOPLASHC PAVEMENT MARKING LINES (24", 90
0034 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 1,384 EA 39.00 53976.00 39.00 53976.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER



FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 2/ 2 005
2021CPT.03.31.10101, 2021CPT.03.31.20101 DEC 21 2021 C204685

TIP NO 9.870 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-17 AND 1 SECTION OF SECONDARY ROADS.

S T WOOTEN CORPORATION HIGHLAND PAVING CO LLC

WILSON, NC FAYETTEVILLE, NC

0035 4900000000-N 1251 PERM RAISED PVMT MARKERS 732 EA 6.00 4392.00 6.00 4392.00

0036 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15812.47 150000.00

0037 6000000000-E 1605 TEMPORARY SILT FENCE 985 LF 3.50 3447.50 3.00 2955.00

0038 6009000000-E 1610 EROS CONTRL STONE CL B 247 TON 32.00 7904.00 60.00 14820.00

0039 6012000000-E 1610 SEDIMENT CONTROL STONE 247 TON 32.00 7904.00 50.00 12350.00

0040 6015000000-E 1615 TEMPORARY MULCHING 9.81 ACR 10.00 98.10 1100.00 10791.00

0041 6018000000-E 1620 SEED FOR TEMP SEEDING 493 LB 0.50 246.50 3.00 1479.00

0042 6021000000-E 1620 FERT FOR TEMP SEEDING 2.48 TON 100.00 248.00 1400.00 3472.00

0043  6036000000-E 1631 MATTING FOR EROS CONTROL 70 SY 3.00 210.00 2.00 140.00

0044 6042000000-E 1632 1/4" HARDWARE CLOTH 493 LF 1.00 493.00 3.75 1848.75

0045 6071010000-E SP  WATTLE 150 LF 16.00 2400.00 12.00 1800.00

0046 6084000000-E 1660 SEEDING AND MULCHING 9.41 ACR 2350.00 22113.50 2575.00 24230.75

0047 6090000000-E 1661 SEED FOR REPAIR SEEDING 493 LB 0.50 246.50 15.00 7395.00

0048 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.48 TON 10.00 24.80 1400.00 3472.00

0049 6117000000-N SP RESPONSE FOR EROS CONTROL 24 EA 1.00 24.00 600.00 14400.00

0050 7060000000-E 1705 SIGNAL CABLE 2,135 LF 2.80 5978.00 425 9073.75

0051 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 10 EA 951.00 9510.00 988.00 9880.00

0052 7288000000-E 1715 PAVED TRENCH (*****#xsws) 160 LF 21.00 3360.00 18.00 2880.00
(1,2"

0053  7300000000-E 1715 UNPAVED TRENCH (****xeex) 800 LF 11.30 9040.00 9.50 7600.00
(1,2")

0054 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 8 EA 303.00 2424.00 480.00 3840.00

0055 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 10,435 LF 6.80 70958.00 7.45 77740.75

0056 7456000000-E 1726 LEAD-IN CABLE(********) 260 LF 1.80 468.00 2.25 585.00
(14-2)

0057 7636000000-N 1745 SIGN FOR SIGNALS 15 EA 799.00 11985.00 495.00 7425.00

0058 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 9 EA 2273.00 20457.00 2895.00 26055.00

0059 7744000000-N 1751 DETECTOR CARD (TYPE 170) 1 EA 178.00 178.00 150.00 150.00

CONTRACT TOTAL TOTAL 4779820.03 TOTAL 5790117.07

ROADWAY ITEMS SUB-TOTAL 4779820.03 SUB-TOTAL 5790117.07

BIDDERS IN ORDER CONTRACT TOTAL
S T WOOTEN CORPORATION 1 4779820.03

HIGHLAND PAVING CO LLC 2 5790117.07



FEB 10, 2022 03:18 PM

45597.3.1

TIP NO

B-5642

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

BRUNSWICK

2:00 PM 1/ 6 006
DEC 21 2021 C204623
0.161 Ml

THE TARA GROUP OF LUMBERTON

ES WAGNER COMPANY LLC

S T WOOTEN CORPORATION

INC
LUMBERTON, NC PIEDMONT, SC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51000.00 57980.76 67000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8500.00 10000.00 15000.00
0003 0030000000-N SP I]YSPI:::,O" II\-/l()DDIFIED APPR *rrsssis Lump Sum 9350.00 15500.00 13000.00
+30 -L-
0004 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 0.01 3.00 0.01 3.00 5.00 1500.00
0005 0043000000-N 226 GRADING Lump Sum 55000.00 72147.70 75000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01 0.01 0.01 1.00 1.00
0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 500 CY 0.01 5.00 0.01 5.00 15.00 7500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 0.01 3.00 2.20 660.00 1.00 300.00
0009 0223000000-E 275 ROCK PLATING 650 SY 118.00 76700.00 105.25 68412.50 100.00 65000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 60.00 600.00 70.00 700.00 75.00 750.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 3.00 120.00 3.00 120.00 1.00 40.00
0012  0335200000-E 305 15" DRAINAGE PIPE 36 LF 55.00 1980.00 116.00 4176.00 100.00 3600.00
0013 0335300000-E 305 18" DRAINAGE PIPE 56 LF 64.00 3584.00 122.35 6851.60 125.00 7000.00
0014 0335850000-E 305 :;"SE;RNNAGE PIPE ELBOW 4 EA 190.00 760.00 322.10 1288.40 500.00 2000.00
0015 0995000000-E 340 PIPE REMOVAL 20 LF 8.00 160.00 24.70 494.00 10.00 200.00
0016  1220000000-E 545 INCIDENTAL STONE BASE 36 TON 52.00 1872.00 55.80 2008.80 70.00 2520.00
0017 1308000000-E 607 z\g!'l__lltg $S1|/92|;|)ALT PVMT e s 710 SY 16.00 11360.00 10.00 7100.00 10.00 7100.00
0018 1330000000-E 607 INCIDENTAL MILLING 200 SY 18.00 3600.00 10.00 2000.00 25.00 5000.00
0019 1491000000-E 610 ASP CONC BASE CRS B25.0C 410 TON 105.00 43050.00 105.00 43050.00 97.45 39954.50
0020 1503000000-E 610 ASP CONC INTR CRS 119.0C 400 TON 105.00 42000.00 105.00 42000.00 98.15 39260.00
0021 1519000000-E 610 ASP CONC SURF CRS $9.5B 410 TON 100.00 41000.00 100.00 41000.00 97.50 39975.00
0022 1575000000-E 620 ASP FOR PLANT MIX 70 TON 560.00 39200.00 560.00 39200.00 500.00 35000.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 0.01 0.45 0.01 0.45 5.00 225.00
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 0.01 2.00 0.01 2.00 1.00 200.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 0.01 0.34 0.01 0.34 15.00 510.00
0026 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 0.01 2.00 0.01 2.00 5.00 1000.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 0.01 0.01 0.01 0.01 100.00 100.00
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 0.01 0.06 0.01 0.06 5.00 30.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1600.00 3200.00 1771.45 3542.90 4000.00 8000.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 655.00 1310.00 907.40 1814.80 900.00 1800.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 48.00 1440.00 90.50 2715.00 120.00 3600.00
0032 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 70.00 1400.00 189.80 3796.00 250.00 5000.00
0033 3030000000-E 862 STL BEAM GUARDRAIL 600 LF 26.00 15600.00 26.00 15600.00 26.00 15600.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0035 3215000000-N SP  GRANCHORTYPEII 4 EA 2200.00 8800.00 2330.00 9320.00 2200.00 8800.00
0036 3287000000-N SP GRENDTYPE TL-3 4 EA 3600.00 14400.00 3600.00 14400.00 3600.00 14400.00
0037 3649000000-E 876 RIP RAP, CLASS B 8 TON 68.00 544.00 89.00 712.00 150.00 1200.00



FEB 10, 2022 03:18 PM
45597.3.1

TIP NO B-5642
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

BRUNSWICK

2:00 PM

DEC 21 2021

0.161 Ml

2/ 6 006

C204623

THE TARA GROUP OF LUMBERTON

ES WAGNER COMPANY LLC

S T WOOTEN CORPORATION

INC
LUMBERTON, NC PIEDMONT, SC WILSON, NC
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 60 SY 3.50 210.00 3.00 180.00 1.00 60.00
0039  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 0.01 0.06 5.30 31.80 5.00 30.00
0040  4400000000-E 1110 WORK ZONE SIGNS (STAT) 600 SF 10.00 6000.00 8.05 4830.00 7.00 4200.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 7.00 798.00 6.40 729.60 6.50 741.00
0042 4445000000-E 1145 BARRICADES (TYPE Il) 96 LF 25.00 2400.00 25.60 2457.60 26.00 2496.00
0043  4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,400 LF 1.50 5100.00 1.50 5100.00 1.50 5100.00
0044 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 15 EA 210.00 3150.00 210.00 3150.00 210.00 3150.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0045 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 3.00 3450.00 3.00 3450.00 3.00 3450.00
0046  6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 0.01 0.65 0.01 0.65 75.00 4875.00
0047  6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 0.01 0.90 0.01 0.90 95.00 8550.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 48.00 3360.00 0.01 0.70 75.00 5250.00
0049 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 100.00 100.00 1500.00 1500.00 1500.00 1500.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.25 425.00 3.00 300.00 3.00 300.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 550.00 275.00 1400.00 700.00 1400.00 700.00
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 0.01 2.00 0.01 2.00 5.00 1000.00
0053 6029000000-E SP SAFETY FENCE 1120 LF 2.00 2240.00 2.00 2240.00 2.00 2240.00
0054 6030000000-E 1630 SILT EXCAVATION 100 CY 0.01 1.00 0.01 1.00 10.00 1000.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 1,700 SY 2.44 4148.00 1.75 2975.00 1.75 2975.00
0056 6037000000-E SP COIRFIBER MAT 540 SY 6.00 3240.00 4.75 2565.00 4.75 2565.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 55 LF 3.00 165.00 5.00 275.00 5.00 275.00
0058 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 0.01 0.02 370.00 740.00 580.98 1161.96
0059 6071012000-E SP COIRFIBER WATTLE 180 LF 9.00 1620.00 15.00 2700.00 15.00 2700.00
0060 6071020000-E SP  POLYACRYLAMIDE (PAM) 15 LB 1.00 15.00 25.00 375.00 25.00 375.00
0061 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 600.00 1800.00 2575.00 7725.00 1500.00 4500.00
0062 6087000000-E 1660 MOWING 0.5 ACR 1.00 0.50 250.00 125.00 250.00 125.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.25 212.50 15.00 750.00 15.00 750.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 550.00 137.50 1400.00 350.00 1400.00 350.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.25 212.50 12.00 600.00 12.00 600.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 550.00 412.50 1400.00 1050.00 1400.00 1050.00
0067 6111000000-E SP  IMPERVIOUS DIKE 170 LF 0.01 1.70 115.00 19550.00 160.00 27200.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 35.00 350.00 100.00 1000.00 100.00 1000.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 0.01 0.13 0.01 0.13 60.00 780.00
0070 6117500000-N SP  CONC WASHOUT STRUCTURE 2 EA 100.00 200.00 550.00 1100.00 1250.00 2500.00
STRUCTURE ITEMS
0071 8035000000-N 402 REMV EXIST STR *#xwswess Lump Sum 45000.00 30000.00 45000.00
(18+30.00 -L-)
0072 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1600.00 1450.00 1000.00
0073 8112730000-N 450 PDATESTING 1 EA 2300.00 2300.00 1900.00 1900.00 4000.00 4000.00



FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 3/6 006
45597.3.1 DEC 21 2021 C204623

TIP NO B-5642 0.161 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

THE TARA GROUP OF LUMBERTON ES WAGNER COMPANY LLC S T WOOTEN CORPORATION
INC
LUMBERTON, NC PIEDMONT, SC WILSON, NC
0074  8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 3800.00 8500.00 6000.00
(18+30.00 -L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 44 CY 1000.00 44000.00 1015.00 44660.00 1500.00 66000.00
0076 8210000000-N 422 BRG APPR SLAR **sss Lump Sum 29000.00 34000.00 35000.00
(18+30.00 -L-)
0077  8217000000-E 425 REINF STEEL (BRIDGE) 5292 LB 1.75 9261.00 1.85 9790.20 2.50 13230.00
0078 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 1275.00 17850.00 1450.00 20300.00 1150.00 16100.00
(HP 12 X 53)
0079  8364000000-E 450 HP12X53 PILES 770 LF 50.00 38500.00 46.25 35612.50 70.00 53900.00
0080 8391000000-N 450 STEEL PILE POINTS 14 EA 150.00 2100.00 150.25 2103.50 140.00 1960.00
0081 8393000000-N 450 PILE REDRIVES 8 EA 1.00 8.00 0.01 0.08 50.00 400.00
0082 8505000000-E 460 VERT CONC BARRIER RAIL 140 LF 118.00 16520.00 191.75 26845.00 195.00 27300.00
0083  8608000000-E 876 RIP RAP I (2-0") 120 TON 76.00 9120.00 77.90 9348.00 110.00 13200.00
0084  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 135 SY 3.50 472.50 2.95 398.25 1.00 135.00
0085 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1800.00 2245.00 3000.00
0086 8763000000-E 430 3-0"X2-0"PRESTR SLABS 980 LF 194.00 190120.00 205.75 201635.00 242.00 237160.00
0087  8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 3,592 SF 58.00 208336.00 55.00 197560.00 66.00 237072.00
18" GALVANIZED STEEL SHEET = PILES
CONTRACT TOTAL TOTAL 1096471.33 TOTAL 1159615.24 TOTAL 1341281.46
ROADWAY ITEMS SUB-TOTAL 476683.83 SUB-TOTAL 533267.71 SUB-TOTAL 580824.46

STRUCTURE ITEMS SUB-TOTAL 619787.50 SUB-TOTAL 626347.53 SUB-TOTAL 760457.00
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TIP NO B-5642 0.161 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

DELLINGER INC

MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00
0003 0030000000-N SP L\gPI;Z’OII II\_/I()DDIFIED APPR *rxxsss Lump Sum 15000.00
+ -
0004 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 20.00 6000.00
0005 0043000000-N 226 GRADING Lump Sum 45000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0007 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 500 CY 35.00 17500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 5.00 1500.00
0009 0223000000-E 275 ROCK PLATING 650 SY 75.00 48750.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 35.00 350.00
0011  0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 30.00 1200.00
0012 0335200000-E 305 15" DRAINAGE PIPE 36 LF 60.00 2160.00
0013 0335300000-E 305 18" DRAINAGE PIPE 56 LF 75.00 4200.00
0014 0335850000-E 305 z;"SE;RAINAGE PIPE ELBOW 4 EA 500.00 2000.00
0015 0995000000-E 340 PIPE REMOVAL 20 LF 15.00 300.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 36 TON 35.00 1260.00
0017 1308000000-E 607 MILLN ASPHALT PVMT ***** . *xxxx 710 SY 6.00 4260.00
(0" TO 1-1/2")

0018 1330000000-E 607 INCIDENTAL MILLING 200 SY 7.00 1400.00
0019 1491000000-E 610 ASP CONC BASE CRS B25.0C 410 TON 111.00 45510.00
0020 1503000000-E 610 ASP CONC INTR CRS 119.0C 400 TON 109.00 43600.00
0021 1519000000-E 610 ASP CONC SURF CRS $9.5B 410 TON 108.00 44280.00
0022 1575000000-E 620 ASP FOR PLANT MIX 70 TON 510.00 35700.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 0.01 0.45
0024 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 0.01 2.00
0025 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 CY 0.01 0.34
0026 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 0.01 2.00
0027 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 0.01 0.01
0028 2077000000-E 815 6" OUTLET PIPE 6 LF 0.01 0.06
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2000.00 4000.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 650.00 1300.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 55.00 1650.00
0032 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 160.00 3200.00
0033 3030000000-E 862 STL BEAM GUARDRAIL 600 LF 26.00 15600.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00
0035 3215000000-N SP GRANCHOR TYPE Il 4 EA 2200.00 8800.00
0036 3287000000-N SP GREND TYPE TL-3 4 EA 3600.00 14400.00

0037 3649000000-E 876 RIP RAP, CLASS B 8 TON 75.00 600.00
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TIP NO B-5642 0.161 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

DELLINGER INC

MONROE, NC

0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 60 SY 5.00 300.00
0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 200.00 1200.00
0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 600 SF 10.00 6000.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 7.00 798.00
0042 4445000000-E 1145 BARRICADES (TYPE III) 96 LF 25.00 2400.00
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,400 LF 1.50 5100.00
0044 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 15 EA 210.00 3150.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0045 6000000000-E 1605 TEMPORARY SILT FENCE 1,150 LF 3.50 4025.00
0046 6006000000-E 1610 EROS CONTRL STONE CL A 65 TON 75.00 4875.00
0047 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 75.00 6750.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 70 TON 50.00 3500.00
0049 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 800.00 800.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 800.00 400.00
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 15.00 3000.00
0053 6029000000-E SP SAFETY FENCE 1,120 LF 3.00 3360.00
0054 6030000000-E 1630 SILT EXCAVATION 100 CY 30.00 3000.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 1,700 SY 2.75 4675.00
0056 6037000000-E SP COIR FIBER MAT 540 SY 6.25 3375.00
0057 6042000000-E 1632 1/4" HARDWARE CLOTH 55 LF 4.00 220.00
0058 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00
0059 6071012000-E SP COIRFIBER WATTLE 180 LF 19.00 3420.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 12.00 180.00
0061 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 2400.00 7200.00
0062 6087000000-E 1660 MOWING 0.5 ACR 50.00 25.00
0063 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0064 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 100.00 25.00
0065 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00
0066 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 100.00 75.00
0067 6111000000-E SP IMPERVIOUS DIKE 170 LF 100.00 17000.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 600.00 7800.00
0070 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 500.00 1000.00

STRUCTURE ITEMS
0071 8035000000-N 402 REMV EXIST STR ****xxxxxx Lump Sum 65000.00

(18+30.00 -L-)
0072 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 1000.00
0073 8112730000-N 450 PDATESTING 1 EA 2500.00 2500.00
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DELLINGER INC

MONROE, NC
0074 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 10000.00
(18+30.00 -L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 44 CY 1500.00 66000.00
0076 8210000000-N 422 BRG APPR SLAB ***xxsxmees Lump Sum 45000.00
(18+30.00 -L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 5292 LB 3.00 15876.00
0078 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 3500.00 49000.00
(HP 12 X 53)
0079 8364000000-E 450 HP12X53 PILES 770 LF 50.00 38500.00
0080 8391000000-N 450 STEEL PILE POINTS 14 EA 150.00 2100.00
0081 8393000000-N 450 PILE REDRIVES 8 EA 1.00 8.00
0082 8505000000-E 460 VERT CONC BARRIER RAIL 140 LF 205.00 28700.00
0083 8608000000-E 876 RIP RAP Il (2'-0") 120 TON 75.00 9000.00
0084 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 135 SY 4.00 540.00
0085 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00
0086 8763000000-E 430 3'-0" X2-0"PRESTR SLABS 980 LF 335.00 328300.00
0087 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,592 SF 50.00 179600.00
18" GALVANIZED STEEL SHEET PILES
CONTRACT TOTAL TOTAL 1396962.86
ROADWAY ITEMS SUB-TOTAL 545838.86
STRUCTURE ITEMS SUB-TOTAL 851124.00
BIDDERS IN ORDER CONTRACT TOTAL
THE TARA GROUP OF LUMBERTON INC 1 1096471.33
ES WAGNER COMPANY LLC 2 1159615.24
S T WOOTEN CORPORATION 3 1341281.46
DELLINGER INC 4 1396962.86
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TIP NO
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MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

WAKE

2:00 PM 1/ 4 007
DEC 21 2021 C204687
24.652 Ml

CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC FSC Il LLC DBA FRED SMITH
COMPANY
RALEIGH, NC CHARLOTTE, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 165505.00 220000.00 235000.00
0002 0106000000-E 230 BORROW EXCAVATION 340 CY 34.50 11730.00 25.25 8585.00 45.00 15300.00
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 13 SMI 5395.00 70135.00 3300.00 42900.00 3300.00 42900.00
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 140 TON 72.00 10080.00 120.00 16800.00 42.00 5880.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 3,590 TON 20.00 71800.00 20.00 71800.00 22.00 78980.00
0006 1297000000-E 607 MII]I/.Z{A'\)SP PVMT *****" DTH 164,276 SY 2.00 328552.00 2.60 427117.60 1.58 259556.08
0007 1297000000-E 607 zv1|||]|;4/‘§)SP PVMT *****' DTH 26,198 SY 2.30 60255.40 2.85 74664.30 1.84 48204.32
0008 1297000000-E 607 (“éf.L)L ASP PVMT *****" DTH 28,162 SY 2.10 59140.20 2.95 83077.90 1.64 46185.68
0009 1330000000-E 607 INCIDENTAL MILLING 10,964 SY 13.50 148014.00 9.50 104158.00 9.50 104158.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 22,152 TON 53.50 1185132.00 48.00 1063296.00 50.00 1107600.00
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,970 TON 50.00 398500.00 46.00 366620.00 53.00 422410.00
0012 1575000000-E 620 ASP FOR PLANT MIX 2,125 TON 510.00 1083750.00 555.00 1179375.00 525.00 1115625.00
0013 1704000000-E SP  PATCHING EXIST PAVEMENT 2,218 TON 132.00 292776.00 118.00 261724.00 122.00 270596.00
0014 2549000000-E 846 2-6" CONC CURB & GUTTER 182 LF 55.00 10010.00 55.00 10010.00 55.00 10010.00
0015 2591000000-E 848 4" CONCRETE SIDEWALK 104 SY 55.00 5720.00 55.00 5720.00 55.00 5720.00
0016 2600000000-N 848 RETROFIT EXT CURB RAMPS 18 EA 750.00 13500.00 750.00 13500.00 750.00 13500.00
0017 2605000000-N 848 CONCRETE CURB RAMPS 8 EA 2000.00 16000.00 2000.00 16000.00 2000.00 16000.00
0018 2613000000-N 848 REM & REP CURB RAMPS 44 EA 2300.00 101200.00 2300.00 101200.00 2300.00 101200.00
0019 2738000000-E SP  GENERIC PAVING ITEM (SY) 3 sy 100.00 300.00 100.00 300.00 100.00 300.00
REMOVE CONCRETE ISLAND
0020 2738000000-E SP  GENERIC PAVING ITEM (SY) 25 8Y 50.00 1250.00 50.00 1250.00 50.00 1250.00
REMOVE CONCRETE SIDEWALK
0021 2759000000-N SP  GENERIC PAVING ITEM (EA) 12 EA 1000.00 12000.00 1000.00 12000.00 1000.00 12000.00
REMOVE CURB RAMP
0022 2830000000-N 858 ADJMANHOLES 52 EA 585.00 30420.00 585.00 30420.00 625.00 32500.00
0023 2845000000-N 858 ADJMETER OR VALVE BOXES 27 EA 585.00 15795.00 585.00 15795.00 625.00 16875.00
0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,323 SF 7.15 16609.45 6.25 14518.75 6.70 15564.10
0025 4447000000-E SP PED CHANNEL DEVICES 120 LF 50.00 6000.00 50.00 6000.00 50.00 6000.00
0026 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 81170.00 175000.00 348500.00
0027 4510000000-N 1190 LAW ENFORCEMENT 400 HR 55.00 22000.00 50.00 20000.00 70.00 28000.00
0028 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 4 EA 300.00 1200.00 300.00 1200.00 300.00 1200.00
AUDIBLE WARNING DEVICES
0029 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 20 EA 300.00 6000.00 300.00 6000.00 300.00 6000.00
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)
0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 207,410 LF 0.60 124446.00 0.60 124446.00 0.60 124446.00
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2430 LF 2.00 4860.00 2.00 4860.00 2.00 4860.00
0032 4700000000-E 1205 12"WIDE THERMO 90 MILS 580 LF 3.00 1740.00 3.00 1740.00 3.00 1740.00
0033  4720000000-E 1205 THERMO PVT MKG CHARACTER 90 90 EA 100.00 9000.00 100.00 9000.00 100.00 9000.00
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TIP NO 24.652 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC BLYTHE CONSTRUCTION INC FSC Il LLC DBA FRED SMITH
COMPANY
RALEIGH, NC CHARLOTTE, NC RALEIGH, NC
0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 170 EA 115.00 19550.00 115.00 19550.00 115.00 19550.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 204,130 LF 0.10 20413.00 0.10 20413.00 0.10 20413.00
0036 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,430 LF 0.40 972.00 0.40 972.00 0.40 972.00
0037 4825000000-E 1205 PAINT PVMT MARKINGS 12" 580 LF 0.50 290.00 0.50 290.00 0.50 290.00
0038 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,080 LF 2.00 4160.00 2.00 4160.00 2.00 4160.00
0039  4840000000-N 1205 PAINT PVT MKG CHARACTER 90 EA 20.00 1800.00 20.00 1800.00 20.00 1800.00
0040 4845000000-N 1205 PAINT PVT MKG SYMBOL 170 EA 20.00 3400.00 20.00 3400.00 20.00 3400.00
0041 4860000000-E 1205 LINE REMOVAL 8" WIDE 100 LF 1.00 100.00 1.00 100.00 1.00 100.00
0042 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,910 LF 12.00 22920.00 12.00 22920.00 12.00 22920.00
WL%R)MOPLASHC PAVEMENT MARKING LINES (24", 90
0043 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 1,200 EA 34.00 40800.00 34.00 40800.00 34.00 40800.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0044 6000000000-E 1605 TEMPORARY SILT FENCE 900 LF 3.00 2700.00 2.50 2250.00 2.45 2205.00
0045 6071010000-E SP  WATTLE 900 LF 7.00 6300.00 7.00 6300.00 8.90 8010.00
0046 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3200.00 3200.00 5000.00 5000.00 3300.00 3300.00
0047 6117000000-N SP RESPONSE FOR EROS CONTROL 2 EA 350.00 700.00 500.00 1000.00 225.00 450.00
0048  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,125 LF 6.70 81237.50 6.70 81237.50 6.70 81237.50
CONTRACT TOTAL TOTAL 4573132.55 TOTAL 4699270.05 TOTAL 4716667.68

ROADWAY ITEMS SUB-TOTAL 4573132.55 SUB-TOTAL 4699270.05 SUB-TOTAL 4716667.68
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S T WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 237000.00
0002 0106000000-E 230 BORROW EXCAVATION 340 CY 44.25 15045.00
0003 0264000000-E SP GENERIC GRADING ITEM (SMI) 13 SMI 5241.30 68136.90
SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 140 TON 109.25 15295.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 3,590 TON 27.95 100340.50
0006 1297000000-E 607 MII}I/_;\)SP PVMT *****" DTH 164,276 SY 1.65 271055.40
0007 1297000000-E 607 ?{ll“]I/_4{_'\)SP PVMT *****" DTH 26,198 SY 1.70 44536.60
0008 1297000000-E 607 z\g!!;L ASP PVMT *****" DTH 28,162 SY 2.00 56324.00
0009 1330000000-E 607 INCIDENTAL MILLING 10,964 SY 9.00 98676.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 22,152 TON 64.35 1425481.20
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,970 TON 60.35 480989.50
0012 1575000000-E 620 ASP FOR PLANT MIX 2,125 TON 375.00 796875.00
0013 1704000000-E SP PATCHING EXIST PAVEMENT 2,218 TON 128.90 285900.20
0014 2549000000-E 846 2'-6" CONC CURB & GUTTER 182 LF 55.00 10010.00
0015 2591000000-E 848 4" CONCRETE SIDEWALK 104 SY 55.00 5720.00
0016 2600000000-N 848 RETROFIT EXT CURB RAMPS 18 EA 750.00 13500.00
0017 2605000000-N 848 CONCRETE CURB RAMPS 8 EA 2000.00 16000.00
0018 2613000000-N 848 REM & REP CURB RAMPS 44 EA 2300.00 101200.00
0019 2738000000-E SP GENERIC PAVING ITEM (SY) 3 Sy 100.00 300.00
REMOVE CONCRETE ISLAND
0020 2738000000-E SP  GENERIC PAVING ITEM (SY) 25 SY 50.00 1250.00
REMOVE CONCRETE SIDEWALK
0021  2759000000-N SP  GENERIC PAVING ITEM (EA) 12 EA 1000.00 12000.00
REMOVE CURB RAMP
0022 2830000000-N 858 ADJ MANHOLES 52 EA 585.00 30420.00
0023 2845000000-N 858 ADJ METER OR VALVE BOXES 27 EA 585.00 15795.00
0024 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,323 SF 6.25 14518.75
0025 4447000000-E SP PED CHANNEL DEVICES 120 LF 50.00 6000.00
0026 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 292558.55
0027 4510000000-N 1190 LAW ENFORCEMENT 400 HR 55.00 22000.00
0028 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 4 EA 300.00 1200.00
AUDIBLE WARNING DEVICES
0029 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 20 EA 300.00 6000.00
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)
0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 207,410 LF 0.40 82964.00
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,430 LF 0.80 1944.00
0032 4700000000-E 1205 12"WIDE THERMO 90 MILS 580 LF 2.00 1160.00
0033 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 90 EA 90.00 8100.00



FEB 10, 2022 03:18 PM

2022CPT.05.13.10921.1, 2022CPT.05.13.20921.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.

1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

WAKE 2:00 PM 4/ 4 007
DEC 21 2021 C204687

24.652 Ml

S T WOOTEN CORPORATION

WILSON, NC
0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 170 EA 80.00 13600.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 204,130 LF 0.13 26536.90
0036 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,430 LF 0.30 729.00
0037 4825000000-E 1205 PAINT PVMT MARKINGS 12" 580 LF 0.70 406.00
0038 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,080 LF 3.00 6240.00
0039  4840000000-N 1205 PAINT PVT MKG CHARACTER 90 EA 60.00 5400.00
0040 4845000000-N 1205 PAINT PVT MKG SYMBOL 170 EA 60.00 10200.00
0041 4860000000-E 1205 LINE REMOVAL 8" WIDE 100 LF 2.00 200.00
0042 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,910 LF 8.00 15280.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)
0043 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 1,200 EA 25.00 30000.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0044 6000000000-E 1605 TEMPORARY SILT FENCE 900 LF 3.00 2700.00
0045 6071010000-E SP  WATTLE 900 LF 7.00 6300.00
0046 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 3200.00 3200.00
0047 6117000000-N SP RESPONSE FOR EROS CONTROL 2 EA 350.00 700.00
0048  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 12,125 LF 6.70 81237.50
CONTRACT TOTAL TOTAL 4741025.00
ROADWAY ITEMS SUB-TOTAL 4741025.00
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA SUNROCK LLC 1 4573132.55
BLYTHE CONSTRUCTION INC 2 4699270.05
FSC Il LLC DBA FRED SMITH COMPANY 3 4716667.68
S T WOOTEN CORPORATION 4 4741025.00



FEB 10, 2022 03:18 PM

2022CPT.08.15.10471, 2022CPT.08.15.10831, 2022CPT.08.15.20471, 2022CPT.08.15.20831

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

3 SECTIONS OF US-501, 2 SECTIONS OF NC-211, AND 8 SECTIONS OF SECONDARY ROADS.

HOKE, SCOTLAND

2:00 PM 1/ 1 008
DEC 21 2021 C204683
16.500 MI

HUDSON PAVING INC

ROCKINGHAM, NC

BARNHILL CONTRACTING CO

ROCKY MOUNT, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023

0000100000-N
1245000000-E
1260000000-E
1297000000-E

1330000000-E
1519000000-E
1575000000-E
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4685000000-E
4695000000-E
4700000000-E
4720000000-E
4725000000-E
4810000000-E
4820000000-E
4835000000-E
4845000000-N
4850000000-E
4891000000-E

4895000000-N

800
SP
SP
607

607
610
620
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

SP

ROADWAY ITEMS

MOBILIZATION
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW
MILL ASP PVMT *****" DTH

(1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP FOR PLANT MIX

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 8"90 MILS
12"WIDE THERMO 90 MILS
THERMO PVT MKG CHARACTER 90
THERMO PVT SYMBOL 90MILS
PAINT PYMT MARKINGS 4"

PAINT PYMT MARKINGS 8"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

GENERIC PAVEMENT MARKING ITEM (EA)

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HUDSON PAVING INC
BARNHILL CONTRACTING CO

Lump Sum
15.58
2,181

23,054

7,976
22,101
1,480

5

10
1,847
Lump Sum
135,177
306
306

18

38
32,096
116

190

26

780

270

720

SMI
TON
SY

SY
TON
TON

EA

EA

SF

LF
LF
LF
EA
EA
LF
LF
LF
EA
LF
LF

EA

106900.00

1150.00 17917.00
21.00 45801.00
3.25 74925.50
4.00 31904.00
75.50 1668625.50
0.01 14.80
825.00 4125.00
825.00 8250.00
4.75 8773.25
48600.00

0.57 77050.89
3.00 918.00
4.00 1224.00
100.00 1800.00
115.00 4370.00
0.15 4814.40
2.00 232.00
3.00 570.00
40.00 1040.00
1.00 780.00
12.00 3240.00
38.00 27360.00
TOTAL 2139235.34
SUB-TOTAL 2139235.34
CONTRACT TOTAL
2139235.34

2502773.14

125000.00

2400.00 37392.00
19.50 42529.50
2.95 68009.30
11.75 93718.00
51.80 1144831.80
519.00 768120.00
1000.00 5000.00
1000.00 10000.00
4.75 8773.25
76000.00

0.57 77050.89
3.00 918.00
4.00 1224.00
100.00 1800.00
115.00 4370.00
0.15 4814.40
2.00 232.00
3.00 570.00
40.00 1040.00
1.00 780.00
12.00 3240.00
38.00 27360.00
TOTAL 2502773.14
SUB-TOTAL 2502773.14



FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 1/ 4 009
2022CPT.10.09.10131, 2022CPT.10.09.20131, 2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

NJR GROUP INC J T RUSSELL & SONS INC BOGGS CONTRACTING INC
ALBEMARLE, NC ALBEMARLE, NC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 270000.00 280000.00 303500.00
0002 0106000000-E 230 BORROW EXCAVATION 2,032 CY 35.00 71120.00 35.00 71120.00 15.00 30480.00
0003  0241000000-E SP GENERIC GRADING ITEM (SY) 53,136 SY 3.62 192352.32 3.25 172692.00 4.20 223171.20
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)
0004 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,597 TON 210.00 335370.00 190.05 303509.85 192.00 306624.00
0005 1220000000-E 545 INCIDENTAL STONE BASE 835 TON 1.00 835.00 1.00 835.00 40.00 33400.00
0006 1245000000-E SP  SHOULDER RECONSTRUCTION 35.43 SMI 2600.00 92118.00 2100.00 74403.00 3200.00 113376.00
0007 1297000000-E 607 MII]I/.Z{A'\)SP PVMT *****" DTH 40,355 SY 275 110976.25 2.10 84745.50 3.00 121065.00
0008 1297000000-E 607 zv1|||]|7 {'\)SP PVMT ****** DTH 80,668 SY 1.85 149235.80 2.10 169402.80 1.85 149235.80
0009 1308000000-E 607 ?gl"l_'ll:('\; ﬁ;’;)ALT PVMT #xes _ s 5490 SY 6.00 32940.00 4.70 25803.00 3.80 20862.00
0010 1308000000-E 607 ?gl"l_lfg :;-\S1I/9I;|)ALT PVMT *rxws _ wwes 55 SY 6.00 330.00 18.50 1017.50 67.40 3707.00
0011 1330000000-E 607 INCIDENTAL MILLING 7,885 SY 6.00 47310.00 7.25 57166.25 12.25 96591.25
0012  1491000000-E 610 ASP CONC BASE CRS B25.0C 1,215 TON 47.68 57931.20 52.00 63180.00 65.00 78975.00
0013  1519000000-E 610 ASP CONC SURF CRS $9.5B 7,884 TON 48.62 383320.08 48.75 384345.00 58.00 457272.00
0014 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 80 TON 70.17 5613.60 55.00 4400.00 70.00 5600.00
0015 1523000000-E 610 ASP CONC SURF CRS $9.5C 22,695 TON 43.94 997218.30 47.50 1078012.50 52.00 1180140.00
0016  1524000000-E SP  ASP CONC SURF CRS $9.5C LEVEL 2,283 TON 47.39 108191.37 51.00 116433.00 65.00 148395.00
0017  1575000000-E 620 ASP FOR PLANT MIX 2,101 TON 560.00 1176560.00 570.00 1197570.00 500.00 1050500.00
0018  1704000000-E SP  PATCHING EXIST PAVEMENT 6,509 TON 95.00 618355.00 100.00 650900.00 120.00 781080.00
0019  1803500000-E 660 AST, DOUBLE SEAL 53,136 SY 1.75 92988.00 1.85 98301.60 2.25 119556.00
0020 1838000000-E 660 EMULSION FOR AST 29,235 GAL 250 73087.50 2.80 81858.00 2.43 71041.05
0021 1838500000-N 660 VACUUM TRUCK 4 WK 1750.00 7000.00 4450.00 17800.00 1000.00 4000.00
0022 2600000000-N 848 RETROFIT EXT CURB RAMPS 2 EA 1700.00 3400.00 1700.00 3400.00 3500.00 7000.00
0023 2612000000-E 848 6" CONCRETE DRIVEWAY 2,418 SY 90.00 217620.00 90.00 217620.00 115.00 278070.00
0024 2830000000-N 858 ADJ MANHOLES 35 EA 970.32 33961.20 879.53 30783.55 100.00 3500.00
0025 2845000000-N 858 ADJMETER OR VALVE BOXES 31 EA 942.70 29223.70 854.00 26474.00 75.00 2325.00
0026 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 920 SF 4.68 4305.60 6.40 5888.00 6.50 5980.00
0027 4447000000-E SP PED CHANNEL DEVICES 24 LF 22.00 528.00 33.00 792.00 38.00 912.00
0028 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 156000.00 215000.00 230000.00
0029 4510000000-N 1190 LAW ENFORCEMENT 320 HR 50.00 16000.00 50.00 16000.00 50.00 16000.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 284,158 LF 0.47 133554.26 0.43 122187.94 0.43 122187.94
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,465 LF 3.85 9490.25 3.50 8627.50 3.50 8627.50
0032 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 41 EA 137.50 5637.50 125.00 5125.00 125.00 5125.00
0033  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 88 EA 110.00 9680.00 100.00 8800.00 100.00 8800.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 175,944 LF 0.17 29910.48 0.15 26391.60 0.15 26391.60
0035 4820000000-E 1205 PAINT PVMT MARKINGS 8" 126 LF 2.48 312.48 2.25 283.50 2.25 283.50

0036 4835000000-E 1205 PAINT PVT MKG LINES 24" 151 LF 4.68 706.68 4.25 641.75 4.25 641.75



FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 2/ 4 009
2022CPT.10.09.10131, 2022CPT.10.09.20131, 2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

NJR GROUP INC J T RUSSELL & SONS INC BOGGS CONTRACTING INC
ALBEMARLE, NC ALBEMARLE, NC MONROE, NC
0037  4845000000-N 1205 PAINT PVT MKG SYMBOL 7 EA 66.00 462.00 60.00 420.00 60.00 420.00
0038 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 943 LF 15.40 14522.20 14.00 13202.00 14.00 13202.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)
0039  4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 175 EA 60.50 10587.50 55.00 9625.00 55.00 9625.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0040  5255000000-N 1413 PORTABLE LIGHTING Lump Sum 6000.00 20000.00 20000.00
0041  6071010000-E SP  WATTLE 1,495 LF 0.01 14.95 8.00 11960.00 10.00 14950.00
0042 6071020000-E SP  POLYACRYLAMIDE (PAM) 1 LB 0.01 0.11 17.00 187.00 25.00 275.00
CONTRACT TOTAL TOTAL 5504769.33 TOTAL 5676903.84 TOTAL 6072887.59

ROADWAY ITEMS SUB-TOTAL 5504769.33 SUB-TOTAL 5676903.84 SUB-TOTAL 6072887.59



FEB 10, 2022 03:18 PM
2022CPT.10.09.10131, 2022CPT.10.09.20131, 2022CPT.10.09.20132

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

CABARRUS

2:00 PM 3/ 4 009
DEC 21 2021 C204686
21.660 MI

BLYTHE CONSTRUCTION INC

BLYTHE BROTHERS ASPHALT CO

SLOAN CONSTRUCTION A DIVISION

LLC OF REEVES CONSTRUCTION CO
CHARLOTTE, NC CHARLOTTE, NC DUNCAN, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 215000.00 313200.00 324000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,032 CY 50.00 101600.00 55.60 112979.20 68.00 138176.00
0003  0241000000-E SP GENERIC GRADING ITEM (SY) 53,136 SY 5.60 297561.60 3.32 176411.52 3.25 172692.00
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)
0004 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,597 TON 190.05 303509.85 193.85 309578.45 190.05 303509.85
0005 1220000000-E 545 INCIDENTAL STONE BASE 835 TON 1.00 835.00 0.01 8.35 34.00 28390.00
0006 1245000000-E SP  SHOULDER RECONSTRUCTION 35.43 SMI 1944.65 68898.95 2500.00 88575.00 4000.00 141720.00
0007 1297000000-E 607 MII]I/.Z{A'\)SP PVMT *****" DTH 40,355 SY 3.01 121468.55 1.35 54479.25 2.00 80710.00
0008 1297000000-E 607 zv1|||]|7 {'\)SP PVMT ****** DTH 80,668 SY 2.05 165369.40 1.20 96801.60 1.80 145202.40
0009 1308000000-E 607 ?gl"l_'ll:('\; ﬁ;’;)ALT PVMT #xes _ s 5490 SY 3.34 18336.60 2.45 13450.50 5.45 29920.50
0010 1308000000-E 607 ?gl"l_lfg :;-\S1I/9I;|)ALT PVMT *rxws _ wwes 55 SY 60.45 3324.75 37.00 2035.00 25.00 1375.00
0011 1330000000-E 607 INCIDENTAL MILLING 7,885 SY 10.68 84211.80 7.00 55195.00 11.65 91860.25
0012  1491000000-E 610 ASP CONC BASE CRS B25.0C 1,215 TON 74.00 89910.00 71.30 86629.50 72.35 87905.25
0013  1519000000-E 610 ASP CONC SURF CRS $9.5B 7,884 TON 57.00 449388.00 57.40 452541.60 60.25 475011.00
0014 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 80 TON 62.00 4960.00 70.00 5600.00 71.00 5680.00
0015 1523000000-E 610 ASP CONC SURF CRS $9.5C 22,695 TON 61.00 1384395.00 54.85 1244820.75 50.05 1135884.75
0016  1524000000-E SP  ASP CONC SURF CRS $9.5C LEVEL 2,283 TON 54.50 124423.50 65.00 148395.00 58.40 133327.20
0017  1575000000-E 620 ASP FOR PLANT MIX 2,101 TON 542.00 1138742.00 525.32 1103697.32 527.00 1107227.00
0018  1704000000-E SP  PATCHING EXIST PAVEMENT 6,509 TON 111.85 728031.65 110.00 715990.00 123.00 800607.00
0019  1803500000-E 660 AST, DOUBLE SEAL 53,136 SY 1.85 98301.60 1.85 98301.60 1.85 98301.60
0020 1838000000-E 660 EMULSION FOR AST 29,235 GAL 2.80 81858.00 2.80 81858.00 2.50 73087.50
0021 1838500000-N 660 VACUUM TRUCK 4 WK 3500.00 14000.00 4450.00 17800.00 4450.00 17800.00
0022 2600000000-N 848 RETROFIT EXT CURB RAMPS 2 EA 900.00 1800.00 1150.00 2300.00 900.00 1800.00
0023 2612000000-E 848 6" CONCRETE DRIVEWAY 2,418 SY 100.00 241800.00 175.00 423150.00 100.00 241800.00
0024 2830000000-N 858 ADJ MANHOLES 35 EA 1100.00 38500.00 1300.00 45500.00 1100.00 38500.00
0025 2845000000-N 858 ADJMETER OR VALVE BOXES 31 EA 1000.00 31000.00 1300.00 40300.00 1000.00 31000.00
0026 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 920 SF 4.25 3910.00 8.00 7360.00 6.40 5888.00
0027 4447000000-E SP PED CHANNEL DEVICES 24 LF 20.00 480.00 35.00 840.00 33.00 792.00
0028 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 167000.00 251400.00 529000.00
0029 4510000000-N 1190 LAW ENFORCEMENT 320 HR 55.00 17600.00 65.00 20800.00 55.00 17600.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 4"90 284,158 LF 0.43 122187.94 0.49 139237.42 0.43 122187.94
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,465 LF 3.50 8627.50 2.50 6162.50 3.50 8627.50
0032 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 41 EA 125.00 5125.00 115.00 4715.00 125.00 5125.00
0033  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 88 EA 100.00 8800.00 125.00 11000.00 100.00 8800.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 175,944 LF 0.15 26391.60 0.16 28151.04 0.15 26391.60
0035 4820000000-E 1205 PAINT PVMT MARKINGS 8" 126 LF 2.25 283.50 8.00 1008.00 2.25 283.50
0036 4835000000-E 1205 PAINT PVT MKG LINES 24" 151 LF 4.25 641.75 8.00 1208.00 4.25 641.75



FEB 10, 2022 03:18 PM

2022CPT.10.09.10131, 2022CPT.10.09.20131, 2022CPT.10.09.20132

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

CABARRUS

2:00 PM
DEC 21 2021

21.660 MI

4/ 4 009

C204686

BLYTHE CONSTRUCTION INC

BLYTHE BROTHERS ASPHALT CO

SLOAN CONSTRUCTION A DIVISION

LLC OF REEVES CONSTRUCTION CO
CHARLOTTE, NC CHARLOTTE, NC DUNCAN, SC

0037 4845000000-N 1205 PAINT PVT MKG SYMBOL 7 EA 60.00 420.00 76.00 532.00 60.00 420.00
0038 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 943 LF 14.00 13202.00 6.00 5658.00 14.00 13202.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)
0039 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 175 EA 55.00 9625.00 46.00 8050.00 55.00 9625.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0040 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 7740.00 79700.00 32000.00
0041 6071010000-E SP  WATTLE 1,495 LF 8.00 11960.00 10.00 14950.00 8.50 12707.50
0042 6071020000-E SP  POLYACRYLAMIDE (PAM) 1 LB 17.00 187.00 100.00 1100.00 15.00 165.00

CONTRACT TOTAL TOTAL 6211407.54 TOTAL 6271469.60 TOTAL 6498944.09

ROADWAY ITEMS SUB-TOTAL 6211407.54 SUB-TOTAL 6271469.60 SUB-TOTAL 6498944.09

BIDDERS IN ORDER CONTRACT TOTAL

NJR GROUP INC 1 5504769.33

J T RUSSELL & SONS INC 2 5676903.84

BOGGS CONTRACTING INC 3 6072887.59

BLYTHE CONSTRUCTION INC 4 6211407.54

BLYTHE BROTHERS ASPHALT CO LLC 5 6271469.60

SLOAN CONSTRUCTION A DIVISION OF REEVES 6 6498944.09

CONSTRUCTION CO



FEB 10, 2022 03:18 PM POLK, TRANSYLVANIA 2:00 PM 1/ 2 010
2021CPT.14.09.20751, 2021CPT.14.09.20881, 2022CPT.14.07.10881, 2022CPT.14.07.20751, 2022CPT.14.07.20881 DEC 21 2021 C204681

TIP NO 33.162 Ml
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER CONSTRUCTION.

1 SECTION OF US-276, AND 19 SECTIONS OF SECONDARY ROADS.

APAC ATLANTIC INC DBA ROGERS GROUP INC
HARRISON CONSTRUCTION
COMPANY
ASHEVILLE, NC NASHVILLE, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 300000.00 325000.00
0002 1245000000-E SP SHOULDER RECONSTRUCTION 36.3 SMI 6200.00 225060.00 7250.00 263175.00
0003  1297000000-E 607 ?/1III]I72{'\)SP PVMT ***** DTH 27,027 SY 475 128378.25 425 114864.75
0004 1330000000-E 607 INCIDENTAL MILLING 1,527 SY 28.00 42756.00 20.00 30540.00
0005 1519000000-E 610 ASP CONC SURF CRS $9.5B 29,695 TON 70.00 2078650.00 87.85 2608705.75
0006 1520000000-E SP  ASP CONC SURF CRS $9.5B LEVEL 2,825 TON 75.00 211875.00 99.00 279675.00
0007 1575000000-E 620 ASP FOR PLANT MIX 2,181 TON 725.00 1581225.00 615.00 1341315.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 4,064 TON 146.00 593344.00 210.00 853440.00
0009 2374000000-N 840 FFF;AME-GRT-HD 840.03 ** 1 EA 1100.00 1100.00 2800.00 2800.00
0010 2549000000-E 846 2-6" CONC CURB & GUTTER 717 LF 80.00 57360.00 101.50 72775.50
0011 2591000000-E 848 4" CONCRETE SIDEWALK 71 SY 100.00 7100.00 85.00 6035.00
0012 2613000000-N 848 REM & REP CURB RAMPS 45 EA 3000.00 135000.00 2850.00 128250.00
0013  2800000000-N 858 ADJ CATCH BASINS 1 EA 1500.00 1500.00 1700.00 1700.00
0014 2830000000-N 858 ADJMANHOLES 1 EA 1500.00 16500.00 1500.00 16500.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 34 EA 1200.00 40800.00 1250.00 42500.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,547 SF 8.35 29617.45 10.55 37420.85
0017  4447000000-E SP PED CHANNEL DEVICES 50 LF 35.50 1775.00 115.00 5750.00
0018 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 275000.00 295000.00
0019  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 5 EA 135.00 675.00 1500.00 7500.00
AUDIBLE WARNING DEVICES
0020 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 1300.00 2600.00 550.00 1100.00
TEMPORARY CURB RAMPS
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 600 LF 3.00 1800.00 3.50 2100.00
0022 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 6 EA 175.00 1050.00 200.00 1200.00
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 22 EA 175.00 3850.00 200.00 4400.00
0024 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,329,873 LF 0.14 186182.22 0.16 212779.68
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 420 LF 3.00 1260.00 4.00 1680.00
0026 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 75.00 450.00 85.00 510.00
0027 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 12,504 LF 0.72 9002.88 0.85 10628.40
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES, (4", 50 MILS)
0028 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 1,850 LF 12.00 22200.00 13.50 24975.00
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)
0029 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 12 EA 125.00 1500.00 400.00 4800.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0030 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 65000.00
0031 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,815 LF 9.25 35288.75 14.50 55317.50
0032 7456000000-E 1726 LEAD-IN CABLE(********) 220 LF 2.50 550.00 3.95 869.00

(14-2)
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TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER CONSTRUCTION.

1 SECTION OF US-276, AND 19 SECTIONS OF SECONDARY ROADS.

2:00 PM
DEC 21 2021

33.162 Ml

2/ 2

010
C204681

CONTRACT TOTAL TOTAL 6043449.55 TOTAL
ROADWAY ITEMS SUB-TOTAL 6043449.55 SUB-TOTAL
BIDDERS IN ORDER CONTRACT TOTAL

APAC ATLANTIC INC DBA HARRISON CONSTRUCTION 1 6043449.55

COMPANY

ROGERS GROUP INC 2 6818306.43

6818306.43

6818306.43
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TIP NO U-5888 0.240 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

IPC PAVING LLC IPC STRUCTURES WNC PAVING INC BUCHANAN AND SONS INC
LLC
ORLANDO, FL WAYNESVILLE, NC WHITTIER, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 294975.00 275000.00 233000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 135000.00 95000.00 109000.00
0003 0015000000-N 205 SEALING ABANDONED WELLS 7 EA 750.00 5250.00 2750.00 19250.00 5300.00 37100.00
0004 0043000000-N 226 GRADING Lump Sum 573000.00 800000.00 2175000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7500.00 7500.00 6000.00 6000.00 8600.00 8600.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 32.00 12800.00 15.50 6200.00 18.00 7200.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 400 CY 32.00 12800.00 14.40 5760.00 16.00 6400.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 150.00 30000.00 76.80 15360.00 76.00 15200.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 815 SY 450 3667.50 3.60 2934.00 2.50 2037.50
0010 0255000000-E SP  GENERIC GRADING ITEM (TON) 200 TON 100.00 20000.00 95.00 19000.00 635.00 127000.00

HAULING AND DISPOSAL OF PETRO- LEUM

CONTAMINATED SOIL
0011  0318000000-E 300 FND CONDIT MATL MINOR STRS 310 TON 75.00 23250.00 45.00 13950.00 54.00 16740.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 980 SY 7.00 6860.00 3.60 3528.00 3.50 3430.00
0013  0335200000-E 305 15" DRAINAGE PIPE 100 LF 100.00 10000.00 69.89 6989.00 59.50 5950.00
0014 0335300000-E 305 18" DRAINAGE PIPE 24 LF 184.00 4416.00 74.70 1792.80 80.00 1920.00
0015 0366000000-E 310 15" RC PIPE CULV Il 88 LF 125.00 11000.00 107.51 9460.88 61.50 5412.00
0016  0396000000-E 310 42" RC PIPE CULV liI 56 LF 350.00 19600.00 240.28 13455.68 186.00 10416.00
0017  0448200000-E 310 15" RCP CULV CLASS IV 1,240 LF 105.00 130200.00 113.19 140355.60 74.50 92380.00
0018  0448300000-E 310 18" RCP CULV CLASS IV 36 LF 160.00 5760.00 139.70 5029.20 85.00 3060.00
0019  0448400000-E 310 24" RCP CULV CLASS IV 344 LF 150.00 51600.00 162.66 55955.04 105.00 36120.00
0020 0448500000-E 310 30" RCP CULV CLASS IV 248 LF 200.00 49600.00 192.89 47836.72 143.00 35464.00
0021 0448700000-E 310 42" RCP CULV CLASS IV 780 LF 345.00 269100.00 262.98 205124.40 213.00 166140.00
0022 0995000000-E 340 PIPE REMOVAL 329 LF 35.00 11515.00 22.00 7238.00 22.00 7238.00
0023 1077000000-E SP  #57 STONE 6 TON 230.00 1380.00 49.80 298.80 91.00 546.00
0024 1099500000-E 505 SHALLOW UNDERCUT 442 CY 28.00 12376.00 15.60 6895.20 19.00 8398.00
0025 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 780 TON 50.00 39000.00 38.40 29952.00 42.00 32760.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 80.00 8000.00 46.80 4680.00 50.00 5000.00
0027 1297000000-E 607 ?g'..';LASP PVMT *****" DTH 1,500 SY 5.00 7500.00 14.00 21000.00 6.00 9000.00
0028  1330000000-E 607 INCIDENTAL MILLING 1,300 SY 8.00 10400.00 17.00 22100.00 16.00 20800.00
0029 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,200 TON 105.00 231000.00 122.46 269412.00 123.00 270600.00
0030 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,350 TON 105.00 141750.00 122.46 165321.00 123.00 166050.00
0031  1519000000-E 610 ASP CONC SURF CRS S9.5B 500 TON 120.00 60000.00 125.72 62860.00 141.00 70500.00
0032  1523000000-E 610 ASP CONC SURF CRS S9.5C 1,400 TON 116.00 162400.00 122.87 172018.00 136.00 190400.00
0033  1575000000-E 620 ASP FOR PLANT MIX 285 TON 750.00 213750.00 509.55 145221.75 878.00 250230.00
0034  2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 40.00 1792.00 15.60 698.88 20.00 896.00
0035 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 6.00 1200.00 4.19 838.00 5.00 1000.00
0036 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 190.00 6384.00 92.00 3091.20 100.00 3360.00

0037 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 18.00 3600.00 20.40 4080.00 20.00 4000.00
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TIP NO U-5888

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.
INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

HAYWOOD

2:00 PM 2/ 6 011
DEC 21 2021 C204675
0.240 MI

IPC PAVING LLC IPC STRUCTURES

WNC PAVING INC

BUCHANAN AND SONS INC

LLC
ORLANDO, FL WAYNESVILLE, NC WHITTIER, NC
0038 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 1300.00 1300.00 780.00 780.00 520.00 520.00
0039 2077000000-E 815 6" OUTLET PIPE 6 LF 180.00 1080.00 60.00 360.00 46.00 276.00
0040  2275000000-E SP  FLOWABLE FILL 268 CY 200.00 53600.00 480.00 128640.00 300.00 80400.00
0041  2286000000-N 840 MASNRY DRAINAGE STRUCT 58 EA 4700.00 272600.00 2546.40 147691.20 2720.00 157760.00
0042  2308000000-E 840 MASNRY DRAINAGE STRUCT 38 LF 850.00 32300.00 442.80 16826.40 445.00 16910.00
0043  2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 1400.00 4200.00 763.20 2289.60 765.00 2295.00
0044  2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 1100.00 5500.00 631.20 3156.00 765.00 3825.00
0045  2374000000-N 840 FRAME-GRT-HD 840.03 ** 9 EA 1200.00 10800.00 828.00 7452.00 980.00 8820.00
(E)
0046  2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 1200.00 22800.00 844.80 16051.20 1005.00 19095.00
(F)
0047 2374000000-N 840 FRAME-GRT-HD 840.03 ** 16 EA 1100.00 17600.00 844.80 13516.80 1005.00 16080.00
(©)
0048 2396000000-N 840 FRAME W/COVER STD 840.54 15 EA 920.00 13800.00 544.80 8172.00 555.00 8325.00
0049 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 2 EA 1100.00 2200.00 120.00 240.00 1550.00 3100.00
0050 2535000000-E 846 X" CONCRETE CURB 320 LF 29.00 9280.00 36.59 11708.80 31.50 10080.00
(8" X 18"
0051  2542000000-E 846 1-6" CONC CURB & GUTTER 300 LF 32.00 9600.00 27.52 8256.00 35.00 10500.00
0052  2549000000-E 846 2-6" CONC CURB & GUTTER 3900 LF 27.00 105300.00 30.00 117000.00 29.50 115050.00
0053 2591000000-E 848 4" CONCRETE SIDEWALK 1,600 SY 45.00 72000.00 64.82 103712.00 49.00 78400.00
0054 2605000000-N 848 CONCRETE CURB RAMPS 32 EA 2200.00 70400.00 1680.00 53760.00 2400.00 76800.00
0055 2612000000-E 848 6" CONCRETE DRIVEWAY 230 SY 67.00 15410.00 121.62 27972.60 75.00 17250.00
0056  2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 420 sY 69.00 28980.00 121.62 51080.40 75.00 31500.00
0057 2738000000-E SP  GENERIC PAVING ITEM (SY) 445 Y 150.00 66750.00 130.43 58041.35 165.00 73425.00
12" CONCRETE TRUCK APRON
0058 3628000000-E 876 RIP RAP, CLASS | 565 TON 95.00 53675.00 63.60 35934.00 87.00 49155.00
0059 3642000000-E 876 RIP RAP, CLASS A 2 TON 500.00 1000.00 100.00 200.00 62.00 124.00
0060 3649000000-E 876 RIP RAP, CLASS B 35 TON 120.00 4200.00 57.60 2016.00 70.00 2450.00
0061 3651000000-E SP  BOULDERS 20 TON 220.00 4400.00 88.80 1776.00 475.00 9500.00
0062 3656000000-E 876 GEOTEXTILE FOR DRAINGE 25500 SY 5.00 12500.00 5.30 13250.00 3.00 7500.00
0063 4025000000-E 901 CONTR FURN, TYPE ***SIGN 48 SF 13.00 624.00 38.80 1862.40 33.00 1584.00
(D)
0064 4025000000-E 901 CONTR FURN, TYPE ***SIGN 3776 SF 13.00 4908.80 28.60 10799.36 31.00 11705.60
(E)
0065 4025000000-E 901 CONTR FURN, TYPE ***SIGN 89.5 SF 13.00 1163.50 30.80 2756.60 33.00 2953.50
(F)
0066 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 900 LF 7.95 7155.00 11.00 9900.00 12.00 10800.00
0067 4096000000-N 904 SIGN ERECTION, TYPE D 6 EA 95.00 570.00 165.00 990.00 176.00 1056.00
0068 4102000000-N 904 SIGN ERECTION, TYPE E 47 EA 95.00 4465.00 137.50 6462.50 150.00 7050.00
0069 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 95.00 760.00 165.00 1320.00 176.00 1408.00
0070  4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 95.00 190.00 275.00 550.00 295.00 590.00

(E)
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GRADING, DRAINAGE, PAVING, AND CULVERT.

INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

IPC PAVING LLC IPC STRUCTURES WNC PAVING INC BUCHANAN AND SONS INC
LLC
ORLANDO, FL WAYNESVILLE, NC WHITTIER, NC

0071 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 19 EA 5.00 95.00 11.00 209.00 12.00 228.00
0072 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 5.00 5.00 11.00 11.00 12.00 12.00
0073  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,625 SF 495 8043.75 7.70 12512.50 8.50 13812.50
0074 4405000000-E 1110 WORK ZONE SIGNS (PORT) 290 SF 45.00 13050.00 9.90 2871.00 30.00 8700.00
0075 4410000000-E 1110 WORK ZONE SIGNS (BARR) 1,000 SF 7.00 7000.00 7.70 7700.00 8.50 8500.00
0076 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 15000.00 30000.00 17050.00 34100.00 18150.00 36300.00
0077 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 60 DAY 150.00 9000.00 82.50 4950.00 88.00 5280.00
0078 4430000000-N 1130 DRUMS 100 EA 85.00 8500.00 43.95 4395.00 56.00 5600.00
0079 4445000000-E 1145 BARRICADES (TYPE Il) 544 LF 50.00 27200.00 24.20 13164.80 26.00 14144.00
0080 4447000000-E SP PED CHANNEL DEVICES 216 LF 18.00 3888.00 71.50 15444.00 76.00 16416.00
0081 4455000000-N 1150 FLAGGER 200 DAY 400.00 80000.00 337.70 67540.00 330.00 66000.00
0082 4507000000-E 1170 WATER FILLED BARRIER 413 LF 65.00 26845.00 165.22 68235.86 76.00 31388.00
0083 4510000000-N 1190 LAW ENFORCEMENT 60 HR 65.00 3900.00 70.00 4200.00 71.00 4260.00
0084 4520000000-N 1266 TUBULAR MARKERS (FIXED) 16 EA 80.00 1280.00 150.00 2400.00 150.00 2400.00
0085 4650000000-N 1251 TEMP RAISED PVMT MRKS 110 EA 12.00 1320.00 82.50 9075.00 16.50 1815.00
0086 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3670 LF 1.93 7083.10 1.10 4037.00 2.05 7523.50
0087 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 230 LF 7.30 1679.00 3.30 759.00 4.10 943.00
0088 4700000000-E 1205 12"WIDE THERMO 90 MILS 90 LF 16.91 1521.90 8.80 792.00 8.50 765.00
0089 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 40 EA 146.00 5840.00 192.50 7700.00 240.00 9600.00
0090 4780000000-E 1205 2:/()3OLD APPL PLSTIC LINES TYPE ** 180 LF 11.50 2070.00 11.00 1980.00 4.10 738.00
0091 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,580 LF 0.74 7829.20 0.20 2116.00 55.00 581900.00
0092 4820000000-E 1205 PAINT PVMT MARKINGS 8" 540 LF 275 1485.00 0.61 329.40 1.50 810.00
0093 4825000000-E 1205 PAINT PVMT MARKINGS 12" 130 LF 7.10 923.00 1.10 143.00 4.10 533.00
0094 4835000000-E 1205 PAINT PVT MKG LINES 24" 710 LF 1.60 1136.00 5.50 3905.00 8.00 5680.00
0095 4845000000-N 1205 PAINT PVT MKG SYMBOL 55 EA 70.00 3850.00 82.50 4537.50 130.00 7150.00
0096 4850000000-E 1205 LINE REMOVAL 4" WIDE 5000 LF 0.85 4250.00 1.10 5500.00 1.00 5000.00
0097 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,000 LF 1.70 1700.00 2.20 2200.00 1.50 1500.00
0098 4870000000-E 1205 LINE REMOVAL 24" WIDE 100 LF 8.49 849.00 5.50 550.00 5.50 550.00
0099 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 640 LF 4.75 3040.00 16.50 10560.00 17.60 11264.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)
0100 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 65 EA 72.80 4732.00 126.50 8222.50 80.00 5200.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
0101 4915000000-E 1264 7' U-CHANNEL POSTS 7 EA 70.00 490.00 55.00 385.00 59.00 413.00
0102 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 250.00 750.00 137.50 412.50 150.00 450.00
0103  4957000000-N 1264 S)BJECT MARKERS (TYPE **) 4 EA 300.00 1200.00 137.50 550.00 150.00 600.00
0104 5070000000-N SP  STD FOUNDAT ****skiess 31 EA 2400.00 74400.00 2640.00 81840.00 1055.00 32705.00

(TYPE R1)
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0105 5070000000-N SP (STTYDP E%%I;IDAT 3 EA 2550.00 7650.00 2805.00 8415.00 1200.00 3600.00

0106 5155000000-E 1409 zEZI:I)ECT DUCT BD, SIZE ***** 2,068 LF 10.00 20680.00 11.00 22748.00 16.00 33088.00

0107 5160000000-E 1409 :EZI:I)ECT DUCT JA, SIZE ***** 486 LF 16.50 8019.00 18.15 8820.90 19.50 9477.00

0108 5170000000-E 1410 :;—)#8 W/G FEEDER CIRCUIT 8,665 LF 5.20 45058.00 5.72 49563.80 9.10 78851.50

0109 5180000000-E 1410 Z;—)#4 W/G FEEDER CIRCUIT 10,924 LF 8.00 87392.00 8.80 96131.20 11.50 125626.00

0110  5240000000-N 1411 ELEC JB **owsnwines 21 EA 750.00 15750.00 825.00 17325.00 795.00 16695.00
(TYPE IG, 13"W x 24"L x 18"D)

0111 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 5 EA 300.00 1500.00 330.00 1650.00 600.00 3000.00
DECORATIVE ROADWAY LUMINAIRE (118W LED)

0112  5270000000-N SP  GENERIC LIGHTING ITEM (EA) 9 EA 300.00 2700.00 330.00 2970.00 600.00 5400.00
DECORATIVE ROADWAY LUMINAIRE (140W LED)

0113 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 12 EA 300.00 3600.00 330.00 3960.00 600.00 7200.00
DECORATIVE ROADWAY LUMINAIRE (174W LED)

0114  5270000000-N SP  GENERIC LIGHTING ITEM (EA) 11 EA 300.00 3300.00 330.00 3630.00 600.00 6600.00
DECORATIVE ROADWAY LUMINAIRE (57W LED)

0115 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 1000.00 1000.00 1100.00 1100.00 1760.00 1760.00
DECORATIVE ROADWAY POLE (22' MH, DOUBLE 30" ARM)

0116  5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 950.00 950.00 1045.00 1045.00 1550.00 1550.00
DECORATIVE ROADWAY POLE (22' MH, SINGLE 30" ARM)

0117 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 2 EA 1000.00 2000.00 1100.00 2200.00 1760.00 3520.00
DECORATIVE ROADWAY POLE (25' MH, DOUBLE 30" ARM)

0118  5270000000-N SP  GENERIC LIGHTING ITEM (EA) 30 EA 950.00 28500.00 1045.00 31350.00 1650.00 49500.00
DECORATIVE ROADWAY POLE (25' MH, SINGLE 30" ARM)

0119 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 15000.00 15000.00 16500.00 16500.00 12900.00 12900.00
LIGHTING CONTROL CENTER

0120 5325200000-E 1510 2" WATER LINE 369 LF 76.60 28265.40 84.26 31091.94 30.00 11070.00

0121 5325600000-E 1510 6" WATER LINE 242 LF 176.00 42592.00 193.60 46851.20 84.00 20328.00

0122 5326000000-E 1510 10" WATER LINE 1,166 LF 127.00 148082.00 139.70 162890.20 153.00 178398.00

0123 5329000000-E 1510 DI H20 PIPE FITTINGS 3,535 LB 8.90 31461.50 9.79 34607.65 13.00 45955.00

0124 5536000000-E 1515 2" VALVE 3 EA 1479.00 4437.00 1626.90 4880.70 2150.00 6450.00

0125 5540000000-E 1515 6" VALVE 2 EA 1892.00 3784.00 2081.20 4162.40 2550.00 5100.00

0126 5552000000-E 1515 10" VALVE 1 EA 3806.00 3806.00 4186.60 4186.60 4750.00 4750.00

0127 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 3 EA 5475.00 16425.00 6022.50 18067.50 7100.00 21300.00

0128 5572000000-E 1515 10" TAPPING SLEEVE & VALVE 2 EA 12674.00 25348.00 13941.40 27882.80 12700.00 25400.00

0129 5649000000-N 1515 RECONNECT WATER METER 9 EA 997.00 8973.00 1096.70 9870.30 585.00 5265.00

0130 5666000000-N 1515 FIRE HYDRANT 1 EA 4679.00 4679.00 5146.90 5146.90 5720.00 5720.00

0131 5673000000-E 1515 FIRE HYDRANT LEG 8 LF 76.50 612.00 84.15 673.20 161.00 1288.00

0132 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,534 LF 174.00 266916.00 191.40 293607.60 351.00 538434.00

0133  5691700000-E 1520 18" SANITARY GRAVITY SEWER 73 LF 507.00 37011.00 557.70 40712.10 484.00 35332.00

0134 5775000000-E 1525 4' DIA UTILITY MANHOLE 13 EA 3881.00 50453.00 4269.10 55498.30 4250.00 55250.00
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0135 5776000000-E 1525 5' DIA UTILITY MANHOLE 2 EA 4318.00 8636.00 4749.80 9499.60 4500.00 9000.00
0136 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 56.8 LF 307.00 17437.60 337.70 19181.36 420.00 23856.00
0137 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 14 LF 425.00 595.00 467.50 654.50 500.00 700.00
0138 5798000000-E 1530 ,(AZEHSSANDON = UTILITY PIPE 369 LF 21.70 8007.30 23.87 8808.03 10.00 3690.00
0139 5800000000-E 1530 ABANDON 6" UTILITY PIPE 600.5 LF 19.80 11889.90 21.78 13078.89 12.00 7206.00
0140 5801000000-E 1530 ABANDON 8" UTILITY PIPE 11755 LF 18.30 21511.65 20.13 23662.82 14.00 16457.00
0141 5802000000-E 1530 ABANDON 10" UTILITY PIPE 1,166 LF 20.70 24136.20 22.77 26549.82 15.00 17490.00
0142 5811000000-E 1530 ABANDON 18" UTILITY PIPE 129 LF 44.70 5766.30 49.17 6342.93 30.00 3870.00
0143 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1080.00 1080.00 1188.00 1188.00 1950.00 1950.00
0144  6000000000-E 1605 TEMPORARY SILT FENCE 3,180 LF 2.00 6360.00 3.30 10494.00 3.50 11130.00
0145 6006000000-E 1610 EROS CONTRL STONE CL A 90 TON 75.00 6750.00 52.80 4752.00 65.00 5850.00
0146  6009000000-E 1610 EROS CONTRL STONE CL B 220 TON 80.00 17600.00 52.80 11616.00 70.00 15400.00
0147 6012000000-E 1610 SEDIMENT CONTROL STONE 1,560 TON 60.00 93600.00 52.80 82368.00 68.00 106080.00
0148 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 1200.00 4200.00 1320.00 4620.00 1350.00 4725.00
0149 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 4.00 1200.00 4.40 1320.00 4.50 1350.00
0150 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 2500.00 5000.00 2750.00 5500.00 2750.00 5500.00
0151 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 50.00 10000.00 52.78 10556.00 24.00 4800.00
0152 6029000000-E SP SAFETY FENCE 200 LF 14.00 2800.00 2.20 440.00 2.20 440.00
0153  6030000000-E 1630 SILT EXCAVATION 280 CY 30.00 8400.00 19.20 5376.00 15.00 4200.00
0154 6036000000-E 1631 MATTING FOR EROS CONTROL 500 SY 2.00 1000.00 2.20 1100.00 2.20 1100.00
0155 6037000000-E SP COIRFIBER MAT 460 SY 12.00 5520.00 13.20 6072.00 13.50 6210.00
0156 6042000000-E 1632 1/4" HARDWARE CLOTH 2,310 LF 10.00 23100.00 5.50 12705.00 5.50 12705.00
0157 6045000000-E SP :;‘J)EMPORARY PIPE 55 LF 75.00 4125.00 65.10 3580.50 61.00 3355.00
0158 6045000000-E sSP Z;‘J)EMPORARY PIPE 710 LF 120.00 85200.00 82.50 58575.00 175.00 124250.00
0159 6070000000-N 1639 SPECIAL STILLING BASINS 25 EA 1000.00 25000.00 990.00 24750.00 1500.00 37500.00
0160 6071010000-E SP  WATTLE 110 LF 30.00 3300.00 8.80 968.00 9.50 1045.00
0161 6071012000-E SP COIRFIBER WATTLE 20 LF 35.00 700.00 11.00 220.00 11.00 220.00
0162 6071020000-E SP  POLYACRYLAMIDE (PAM) 30 LB 120.00 3600.00 40.00 1200.00 50.00 1500.00
0163 6071030000-E 1640 COIR FIBER BAFFLE 340 LF 19.00 6460.00 8.80 2992.00 9.00 3060.00
0164 6071050000-E SP :;“f;;j)lVIMER 1 EA 1800.00 1800.00 1732.50 1732.50 900.00 900.00
0165 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 2200.00 13200.00 2420.00 14520.00 2400.00 14400.00
0166 6087000000-E 1660 MOWING 3 ACR 100.00 300.00 110.00 330.00 110.00 330.00
0167 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 11.00 550.00 11.00 550.00
0168 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00 3300.00 825.00 4200.00 1050.00
0169 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 15.00 1500.00 16.50 1650.00 17.00 1700.00
0170 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 1800.00 4950.00 1980.00 5445.00 2000.00 5500.00
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44625.3.1

TIP NO

U-5888

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND CULVERT.
INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

HAYWOOD

2:00 PM
DEC 21 2021

0.240 MI

6/6

011
C204675

IPC PAVING LLC IPC STRUCTURES

WNC PAVING INC

BUCHANAN AND SONS INC

LLC
ORLANDO, FL WAYNESVILLE, NC WHITTIER, NC
0171  6111000000-E SP  IMPERVIOUS DIKE 74 LF 210.00 15540.00 165.00 12210.00 110.00 8140.00
0172  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 75.00 750.00 82.50 825.00 85.00 850.00
0173  6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 110.00 2750.00 110.00 2750.00
0174 6117500000-N SP CONC WASHOUT STRUCTURE 2 EA 1500.00 3000.00 990.00 1980.00 2100.00 4200.00
0175 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 11000.00 1100.00 12000.00 1200.00
0176 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2500.00 2500.00 2750.00 2750.00 1200.00 1200.00
0177 7960000000-N SP  METAL POLE FOUND REMVL 3 EA 3500.00 10500.00 3850.00 11550.00 1800.00 5400.00
0178 7972000000-N SP  METAL POLE REMOVAL 3 EA 1500.00 4500.00 1650.00 4950.00 1200.00 3600.00
CULVERT ITEMS
0179 8056000000-N 402 REMV EXIST STR *#rxswress Lump Sum 55000.00 22000.00 25000.00
(14+99.00 -Y4-)
0180 8126000000-N 414 CULV EXCAV @ *+rxwrssees Lump Sum 66450.00 55000.00 275000.00
(14+99.00 -Y4-)
0181 8133000000-E 414 FND CONDIT MAT, BOX CULV 176 TON 90.00 15840.00 110.00 19360.00 145.00 25520.00
0182 8196000000-E 420 CLASS A CONCRETE (CULV) 3272 CY 1100.00 359920.00 1157.00 378570.40 1980.00 647856.00
0183  8245000000-E 425 REINF STEEL (CULVERT) 42,352 LB 2.50 105880.00 1.65 69880.80 2.50 105880.00
0184 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 35000.00 3300.00 65000.00
CHANNEL SUBSTRATE MATERIALS
0185 8811000000-E SP  GENERIC CULVERT ITEM (LF) 164.88 LF 150.00 24732.00 302.50 49876.20 350.00 57708.00
GALVANIZED RAILS
CONTRACT TOTAL TOTAL 5899522.60 TOTAL 5938400.06 TOTAL 8869995.10
ROADWAY ITEMS SUB-TOTAL 5236700.60 SUB-TOTAL 5340412.66 SUB-TOTAL 7668031.10
CULVERT ITEMS SUB-TOTAL 662822.00 SUB-TOTAL 597987.40 SUB-TOTAL 1201964.00
BIDDERS IN ORDER CONTRACT TOTAL
IPC PAVING LLC IPC STRUCTURES LLC 1 5899522.60
WNC PAVING INC 2 5938400.06

BUCHANAN AND SONS INC

3 8869995.10



FEB 10, 2022 03:18 PM MITCHELL, MCDOWELL, BURKE, BUNCOMBE

48209.3.1

TIP NO B-6011, B-6013, B-6014, B-6016

FED AID NO BRZ-1781(001)

REPLACE FOUR BRIDGES.

1 BRIDGE IN BUNCOMBE COUNTY, 1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 1 BRIDGE IN MITCHELL COUNTY.

2:00 PM
DEC 21 2021

0.281 Ml

1/ 2 012
C204406

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION INC

LEE CONSTRUCTION CO OF THE

CAROLINAS, IN
STATESVILLE, NC MOORESVILLE, NC PINEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 422000.00 271350.00 300000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 2082600.00 2978465.00 3512000.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 60000.00 120000.00 25000.00 50000.00
END BENTS STRUCTURE #100142

0004 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 32000.00 64000.00 60000.00 120000.00 25000.00 50000.00
END BENTS STRUCTURE #110145

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 35000.00 70000.00 60000.00 120000.00 25000.00 50000.00
END BENTS STRUCTURE #600207

0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 8 EA 10000.00 80000.00 5000.00 40000.00 10000.00 80000.00
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 13 LF 4500.00 58500.00 765.00 9945.00 2000.00 26000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100142

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 685.00 17125.00 535.00 13375.00 2000.00 50000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110145

0009 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 960.00 28800.00 505.00 15150.00 2000.00 60000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600207

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 5800.00 58000.00 1000.00 10000.00 3000.00 30000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100142

0011  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 22 LF 780.00 17160.00 560.00 12320.00 2000.00 44000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110145

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 1000.00 20000.00 580.00 11600.00 2000.00 40000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600207

0013  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 50 LF 3300.00 165000.00 4350.00 217500.00 5000.00 250000.00
BRIDGE LENGTH STRUCTURE  #100142

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 3200.00 224000.00 4500.00 315000.00 5000.00 350000.00
BRIDGE LENGTH STRUCTURE ~ #110145

0015 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 3320.00 182600.00 4350.00 239250.00 5000.00 275000.00
BRIDGE LENGTH STRUCTURE  #600207

0016 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 47000.00 94000.00 60000.00 120000.00 25000.00 50000.00
END BENTS STRUCTURE #580312

0017  0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 30000.00 30000.00 65000.00 65000.00 30000.00 30000.00
INTERIOR BENT CAPS STRUCTURE #580312

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 1.00 18.00 650.00 11700.00 2000.00 36000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580312

0019 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 16 LF 1.00 16.00 650.00 10400.00 2000.00 32000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580312

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 28 LF 5500.00 154000.00 8250.00 231000.00 7000.00 196000.00

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580312
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48209.3.1

TIP NO B-6011, B-6013, B-6014, B-6016

FED AID NO BRZ-1781(001)

REPLACE FOUR BRIDGES.

1 BRIDGE IN BUNCOMBE COUNTY, 1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 1 BRIDGE IN MITCHELL COUNTY.

MITCHELL, MCDOWELL, BURKE, BUNCOMBE

2:00 PM 2/ 2 012
DEC 21 2021 C204406
0.281 Ml

R. E. BURNS & SONS CO., INC.

DANE CONSTRUCTION INC

LEE CONSTRUCTION CO OF THE

CAROLINAS, IN
STATESVILLE, NC MOORESVILLE, NC PINEVILLE, NC
0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 110 LF 3300.00 363000.00 4500.00 495000.00 5000.00 550000.00
BRIDGE LENGTH STRUCTURE #580312
0022 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALETERNATE LUMP SUM BID FOR BRIDGE #580312
CONTRACT TOTAL TOTAL 4200819.00 TOTAL 5427055.00 TOTAL 6061000.00
ROADWAY ITEMS SUB-TOTAL 4200819.00 SUB-TOTAL 5427055.00 SUB-TOTAL 6061000.00
BIDDERS IN ORDER CONTRACT TOTAL
** R. E. BURNS & SONS CO,, INC. 1 4200819.00
** IMPROPER PROPOSAL FORM
** NO FUEL/QUANTITY FORM SUBMITTED
DANE CONSTRUCTION INC 2 5427055.00
** LEE CONSTRUCTION CO OF THE CAROLINAS, IN 3 6061000.00

** IMPROPER PROPOSAL FORM
** FUEL/QUANTITY FORM BLANK

** DENOTES IRREGULAR BID



